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Name of the Work: SYSTEMATIC MAINTENANCE OF THE
RAILWAY SIDING AT FSD WHITEFIELD FOR
THE YEAR 2009-10
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The contractor/ Firms should sign in the percentage rate tender format with witnesses in the price bid and

also sign in all pages of the technical bid/ price bid before submitting tenders.

The Organisation Chart at Page No. ,- and the format of description of plant and equipment (available

with the Contractor// firms) at Page No. , 1 to be duly filled up and signed while submitting the tenders.

The tender percentage above/ below as well as the tendered amount in figures and words should be filled

up in CE 6D form in the price bid without fail by the tenderer.

Contractor Asst. General Manager (Civil / Elec.)
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6. Proforma for Agreement form 58-59
7. Proforma for Indenture for secured advances 60-62
8. Site information — Additional conditions 63
9. Fly leaves Nil
10. Drawing Nil

Credentials of the Contractor (Copy of Registration), Experience To be submitted by
11. certificate, Bank solvency etc. if any) / Firm including financial the Contractor along

status/ Availability of Technical Staff & Machinery and Equipment with Technical bid
This tender document containing ................... pages and ................ Fly leaves has been issued to
VIS ST ettt b bbbttt vide cash
receipt NoO. ......ooooiiiiii Dated .........covvviiiiniieen forRs. ..ooovvviiiiiiii

Signature
Date

Designation : (Asst. Genl. Manager (CE/ Elec)
Food Corporation of India



FOOD CORPORATION OF INDIA
REGIONAL OFFICE
ISO 9001: 2000 CERTIFIED
# 10, East End Main Road, 4™ 'T' Block, Jayanagar, Bangalore — 41

ENGG/AGM/32(6)/09-10 Date: 12-11-2009

SHORT TENDER NOTICE

Sealed Percentage/ Item rate tenders are invited on behalf of the Food Corporation of India under two
bid system in the prescribed form for the following works from the appropriate class of approved
building contractors of Central/ State PWDs, MES, Railways, P&T and public sector undertakings of
the Central/ State governments. The intending tenderer should have satisfactorily completed during
the last five years at least three works of each Rs. 1 lakh for the works in any of the organization listed
in the NIT for registration for works under Sl. No.2,3,6,8 &9 and similar nature of works for the last
five years for the works at Sl. No. 10,11,12 & 13. Successful tenderer has to pay 5% of tendered
amount as performance guarantee in the form of DD before obtaining work award letter. Tender
documents both Technical bid/ Price bid can be downloaded from the following website at

www.fcisz.tn.nic.in and http://tenders.gov.in

YA
No.

Name of the Work

Estimated cost
put to tender
(Rs.)

Earnest

Money

Deposit
(Rs.)

Time of
Completion

Cost of
Tender
document
including
tax

(Rs.)

AR & M at FSD Bommapur for the

year 2009-10

SH: Replacing  the
translucent sheets.

damaged

77,517/-

1560/-

One month

170/-

AR & M at FSD Bellary for the year

2009-10

SH: Repairs to existing storm water
drain in between Railway track.

1,94,907/-

3900/-

Two months

565/-

AR & M at FSD Bellary for the year

2009-10

SH: Reconstruction
compound wall.

of collapsed

1,88,773/-

3800/-

One month

565/-

AR & M at FSD Bellary for the year

2009-10

SH: Repairs to damaged compound
wall and Railway gate.

33,638/-

700/-

15 days

170/-

AR & M at FSD Raichur for the year

2009-10

SH: Repairs to flooring and providing
Manager (D) cabin at depot
office.

76,367/-

1550/-

One month

170/-

AR & M at FSD K R Puram for the

year 2009-10

SH: Repairs to rail side verandah of
Godown 2 and other
miscellaneous works.

1,83,666/-

3700/-

45 days

565/-

Repairs to plinth no. 13 damaged by
truck at FSD Whitefield, Bangalore —
67

19,049/-

400/-

15 days

170/-

Special repairs at FSD Tumkur for the

year 2009-10

SH: Resurfacing of servicing road in
front of office.

1,98,718/-

4000/-

One month

565/-




9. Special repairs to FSD Nanjangud for
the year 2009-10
SH:y Repairs to road at junction of 1,93,866/- 400071 45 days 365/~
Godown 1,2 &3.
10. | Systematic  maintenance of the
Railway siding at FSD Bellary for the
ear 2009-10
gH: Providing and fixing check rails >1.241/- 1025/- 1 15 days 170
and repairs to crossings and
lifting of the track.
11. | Systematic  maintenance of the
Railway siding at FSD Bommapur, | 1,86,413/- 3750/- | 12 months 565/-
Hubli for the year 2009-10
12. | Systematic  maintenance of the
Railway siding at FSD Bommapur for
the year 2009-10 1,75,923/- 3600/- | One month 565/-
SH: Deep screening of the Railway
track ballast.
13. | Systematic maintenance of Railway
siding at FSD Whitefield for the year
2009-10
SH: (a) Forming of buffer end. 1,53,771/- 3100/- | Two months 565/-
(b) Supplying & fixing of wooden | 1,79,757/- 3600/- | One month 565/-
sleepers and fittings.

Tender documents (non-transferable) may also be obtained from the above office on any working day
by written application and payment of cost of tender document by cash between 11:00 AM to 04:00
PM upto 27-11-2009. Earnest money in the prescribed form of DD of a scheduled bank drawn in
favour of Food Corporation of India, Bangalore-41 must (in sealed cover/ envelope of technical bid)
accompany each tender. Tender not accompanied by Earnest money in the prescribed form shall be
summarily rejected. The tenders under two bid system should be placed in separate sealed covers/
envelopes i.e. Technical bid and Price bid in one big cover. The tenderers downloading the tender
document may have to remit the cost of the tender document in the form of DD in a separate cover
under Technical bid.

Completed tenders containing two sealed covers of Technical bid & Price bid placed in bigger
envelope duly sealed and superscribed with name of work will be received by the Assistant General
Manager (CE) at the above address upto 03:00 PM on 30-11-2009 and the technical bid will be opened
on the same day at 03:30 PM in the presence of the tenderers or their authorized representative who
may wish to be present. The price bid of only such tenderers whose technical bid are found
technically eligible by the committee will be opened subsequently on the date & time fixed by FCI and
the same will be intimated separately.

This notice is also available at our website www.fcisz.tn.nic.in

(K P KUNHI MOHAMED)
Assistant General Manager (CE)
for and on behalf of FCI

Contractor Asst. General Manager (Civil / Elec.)




Food Corporation of India

NOTICE INVITING TENDERS

Sealed percentage rate Tenders are invited on behalf of the Food Corporation of India for

Name of the work: " *3 $3 * $* 5 6 * ( 7 *h*E 5 ) *
-*) 8
SH: )3 (925%) * 8

Estimated cost: 8,11 ;

1.

Contract documents consisting of the detailed plans, complete specifications, the schedule
of quantities of the various classes of work to be done, and the set of "conditions of contract"
to be compiled with by the person whose tender may be accepted which will also be found
printed in the form of tenders, can be seen/purchased at the office of the Asst. General
Manager (Civil/ Elec.), Food Corporation of India, Regional Office, Bangalore - 560 041
between the hours 11 AM and 3 PM every day, except on Sundays and public Holidays.

(a) The site for the work is available/shall be made available in parts as specified below:

Tenders, which should always be placed in sealed covers, with the name of work written on
the envelopes will be received by the Asst. General Manager (Civil/ Elec.) Food Corporation
of India, Regional Office, Bangalore - 560 041 upto 15-00 hrs. on 1+ + and will be
opened by him in his Office on : at 15-30 hrs.

Tenders are to be on the prescribed form which can be obtained from the office of the Asst.
General Manager (Engg.) (Civil/l Elec.), Food Corporation of India, Regional Office,
Bangalore - 560 041 concerned on payment of a sum of Rupees ,—,; in cash.

The time allowed for carrying out the work wilbe 6 3 from the 7th day 15th day
& 30th-day after the date of written orders to commence work.

The contractors would quote in figures as well as in words the rates, and amount tendered
by them. The amount for each item should be worked out and the requisite totals given.

When a contractor sign a tender in an Indian language, the percentage above or below and
the tendered amount and / or the total tendered amount should be written in the same
language. In the case of illiterate contractor's, the rate or the amount tendered should be
attested by a witness.

. In case of percentage rate tender the contractors are required to quote their rates, both in

amount as well as in percentage below/ above the rates entered in the Schedule. In such
cases in the event or arithmetical error committed in working out the amount by the
contractor, the tendered percentage and not the amount be taken into account.

Contractor Asst. General Manager (Civil / Elec.)



7. Issue of tender form will be stopped one/ Four days before the date fixed for the opening of
tenders.

Earnest money, amounting to 8 : ; by Demand Draft of a scheduled Bank guaranteed by
the Reserve Bank of India, in favour of Food Corporation of India Bangalore, must accompany
each tender and each is to be in a sealed cover superscribed Tender for..

Name of the work: " *3 $3 * $* 5 6 " ( 7 *h*t 5 ) *
I*) 8
SH: )3 ( 5925%%) * 8

and addressed to the Asst. General Manager (Civil/ Elec) Food Corporation of India, Regional
Office, Bangalore.

9. The contractor, whose tender is accepted will be required to furnish by way of security
deposit for the due fulfilment of contract such sum as will amount to 5% of the tendered
value of the work.

The security deposit will be collected by deductions from the running bills of the contractor at
the rate mentioned above and earnest money if deposited at the time of tenders, will be
treated as a part of the Security Deposits.

9(a) The successful tenderer has to deposit an amount equal to @ 5% of the tendered and
accepted value of the work (without any limit) as performance guarantee in the form of:-

i) Cash in case of guarantee amount is less than Rs.10,000/- (Rupees Ten thousand only)
ii) Deposit of Call Receipt / Banker's Cheque / Demand Draft / Pay Order of Scheduled

Bank in case the guarantee amount is above Rs.10,000/- (Rupees Ten thousand only)
and up to Rs.1 Lac (Rupees One Lakh).

i) Fixed Deposit receipt in the name of Food Corporation of India,
................................................ if the guarantee amount is more than Rs.1 lac
(Rupees One lakh).

The time allowed for submission of the performance guarantee by the contractor shall be
decided by the NIT approving authority for a period ranging from 4 to 15 days of issue of the
letter of acceptance, depending upon the magnitude and / or urgency of the work. This
period can be further extended, if required, by the Engineer-in-charge for a maximum period
ranging from 3 to 7 days at the written request of the contractor. The date of start of work
may accordingly be fixed reckoning if after 7 to 22 days from the date of issue of letter of
acceptance.

Performance guarantee amount shall be deposited before issue of formal work order for
commencement of the work.

9(b) The contractor whose tender is accepted will be required to furnish by way of security
deposit for the due fulfilment of his contract, such sum as under: @ 5% of the tendered,
value of contract put to tender without limit. The security deposit will be collected by
deduction from the running bills of the contractor at the rates mentioned above and the
earnest money, if deposited at the time of tender will be treated as part of Security Deposit.
The Security Deposit will be in addition to the performance guarantee.

Contractor Asst. General Manager (Civil / Elec.)



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The acceptance of a tender, will rest with the $ 3<* * 2 ) ", who does not bind
himself to accept the lowest tender, and reserves to himself the authority to reject any or all
the tenders received, without assigning any reasons. All tenders which any of the prescribed
conditions are not fulfilled, or are incomplete in any respect are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

""Tenders containing any conditions leading to unknown/indefinite liability are liable to be
summarily rejected. If at all any rebate(s) is/are to be offered the tenderer shall first quote his
rates strictly on the terms and conditions stipulated in the tender document and then show
separately any rebate(s) offered specifying the conditions for such rebate(s). Failure to
follow this procedure will render the tender liable to summarily rejection.™

All rates shall be quoted only on the proper form of the tender.
Item rate tender containing percentage below/above will be summarily rejected.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in-charge shall be
communicated to the Engineer-in-Charge.

Special care should be taken write the rates in figures as well as in words, and the amount
in figures only, in such way that interpolation is not possible. The total amount should be
written both in figures and word "Rs.". Should be written before the figures of rupees and in
"P" after the decimal figures e.g. "Rs. 2.15", and in case of words, the word "Rupees",
should precede and word "Raise" should be written at the end. Unless the rate is whole
rupees and followed by the word "only" it should invariably be upto two decimal places.

The Food Corporation of India does not bind itself to accept the lowest or any tender and
reserves to itself the right of accepting the whole or any part of tender and the tenderer shall
be bound to perform the same at the rates quoted in figure and words in case of Figure the
word "Rs" should be written before the figure of rupees.

Sale tax or any other tax on material in respect of this contact shall be payable by the
contractor and the Corporation will not entertain any claim whatsoever in this respect.

The contractor must produce Income/ Sales tax-Clearance Certificate, Registration
Certificate and other relevant document and Solvency Certificate before the tender can be
sold to him.

No engineer of Gazetted rank or other Gazetted officer employed in Engineering or
administrative duties in an Engineering Department of the Government of India, is allowed to
work as a contractor for a period of two years of his retirement from Government service
without the previous permission of the Government of India. The contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of the Government of India as aforesaid before
submission of the tender or engagement in the contractor's service.

Contractor Asst. General Manager (Civil / Elec.)



20.

21.

22.

23.

24.

Tenders for works shall remain open for acceptance for a period of forty five days from date
of opening of tender. However the corporation shall have the option to extend the validity for
a further forty five days. Should the tender fail to keep the tender open for acceptance as
stated above or if the tenderer withdraws his tender before the expiry of said period or
makes any modifications in the terms and conditions of the tender which are not acceptable
to the corporation then the Corporation without prejudice to any other right or remedy be at
liberty to forget the earnest money.

If the tenderer withdraws his tenderer before the expiry of said period or makes any
modifications in terms and conditions of the tender which are not acceptable to the
Corporation then the Corporation without prejudice to any other right or remedy be at liberty
to forfeit the earnest money.

The tender for the work shall not be witnessed by a contractor or contractors who himself/
themselves had/have tendered or who may have for the same work. Failure to observe this
condition will render tenders of the contractors tendering as well as witnessing the tender
liable to summarily rejections.

While quoting the rates in the schedule of quantities the word "Only" should be written
closely, following the amount and it should not be written in the next line.

The contractor shall submit list of works with value which were executed by him so far and
which are in the hand at present.

The Contractor should give full and correct address along with the tender, further if there is
any change in the address during the currency of the contract the same should be intimated
to the department immediately or otherwise Food Corporation of India is not responsible for
wrong delivery or delay of the notice etc. served to the above work.

Contractor Asst. General Manager (Civil / Elec.)
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1. "Contract" means the documents forming the tender and acceptance thereof and the format
agreement executed between the Food Corporation of India and the contractor, together with
the documents referred to therein including these conditions, the specification, designs,
drawings and instructions issued from time to time by the Engineer-in-Charge and all these
documents taken together shall be deemed to form one contract and shall be complementary
to one another.

2. In the contract the following expression shall, unless the context otherwise requires, have the
meanings hereby respectively assigned to them:

(a) The expression "works" or "work  shall unless there be something either in the subject or
context repugnant to such construction be constructed and take to mean the work by or
by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original altered, substituted or additional.

(b) The "Site" shall mean the land or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is to
be executed under the contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

(c) The "Contractor" shall mean the individual or firm or company, incorporated or not, under
taking the works and shall include the legal personal representative of such individual of
the persons composing such firm or company, or the successors of such company and
the permitted assignees of such individual or firms or company.

(d) The "Corporation" means the Food Corporation of India arid its successors.

(e) The Engineer-in-Charge means the Executive Engineer or Asst. General Manager
(Engineering) who snail supervise and i.e. in charge of the work.

(f) “Managing Director” shall means the Managing Director of the Food Corporation of India.

(g) The term "Superintending Engineer" includes the Dy. General Manager (Engg.), of the
Food Corporation of India.

(h) The term 'Executive Engineer includes the Asst. General Manager (Engg.), of the Food
Corporation of India.

Words importing the singular number include the plural number and vice versa.

The person / persons, whose tender(S) may be accepted (herein after called the 'contractor') shall
permit the Corporation at the time of making any payment to him for the work done under the
contract, to deduct such sum along with the sum already deposited as earnest money will amount
5% of the tendered amount in addition to Performance Guarantee @ 5% of the contract value
already deposited.

Contractor Asst. General Manager (Civil / Elec.)



Such deductions to be held by the Corporation ...........cccoooiiiiiiiiii on the security
deposit & the Performance Guarantee amount, "The Corporation shall not be liable to pay any
interest on the EMD, Security Deposit, and Performance Guarantee. However, the depositor
shall receive the interest on Security Deposit and Performance Guarantee, if deposited in the
form of Deposit Receipts of Scheduled Bank, when the interest become due direct from the Bank
on a letter from the pledge authorizing the Bank to pay it to him".

2 *

"The time allowed for carrying out the work as stipulated in the contract shall be strictly observed
by the contractor and shall be deemed to be of the essence of the contract. Throughout the
stipulated period of the contract, the work shall be proceeded with all due diligence and the
contractor shall pay as compensation an amount equal to one percent or such smaller amount as
the AGM (Engg.) for contracts upto Rs.8 lakhs. DGM (Engg.) for contract upto Rs.25 lakhs and
General Manager (Enqg) for contracts above that amount (such decision in writing of General
Manager (Engg.) DGM (Engg.) DM (Engg.) as the case may be shall be final and binding on the
contractor) may decide or the contract price of the whole work for every 15 days or part thereof
that the work remains un-commenced or unfinished after the stipulated dates, such decisions in
writing of the AGM (Engg.) in case of the contract upto Rs. 8 lakhs, the DGM (Engg.) in case of
contracts upto Rs. 25 lakhs & General Manager (Engg) in case of contracts above 25 lakhs shall
be final. And further to ensure progress during the execution of the work, the contractor shall be
bound during the execution of the work, the contractor shall be bound in all cases in which the
time allowed for any work exceeds one month (save for special jobs) to complete 1/8 of the whole
work before the 1/4 of whole time allowed under the contract has elapsed, 1/2 of the work before
one half of such times has elapsed, 3/4 of the work before 3/4 of such time has elapsed.

However for special jobs if a time schedule has been submitted by the contractor and the same
has been accepted by the Engineer-in-charge. The contractor shall adhere to the time schedule,
in the event of the contractor failing to comply with the schedule, he shall be liable to pay as
compensation an amount, equal to one percent, or such smaller amount as the AGM (Engg.) for
contracts upto Rs. 8 lakhs, DGM (Engg.) for contracts upto Rs.25 lakhs and the General Manager
(Engg.) of contracts above Rs.25 lakhs and the Genera! Manager (Engg.) for contracts above Rs.
25 lakhs (and such decision in writing of the General Manager (Engg.) DGM (Engg) or AGM
(Engg.), as the case may be. shall be final and binding on the contractor) may decide or the
contract once of the whole work, for every 15 days or part thereof for which the work remains
incomplete.

"Provided always that the entire amount of compensation to be paid under the provisions of the
clause shall not exceed ten percent of the contract price of the work.

> = : The Engineer-in-Charge may, without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for damage respecting
any breaches of the contract and without prejudice to any rights or remedies under any of the
provisions of this contractor otherwise and whether the date for completion has not elapsed, by
notice in writing absolutely determine the contract in any of the following cases :

Contractor Asst. General Manager (Civil / Elec.)



(i)

=

If the contractor, having been given by the Engineer-in-charge a notice in writing to rectify,
reconstruct or replace any defective work, or that the work is being performed in an in\
efficient or otherwise improper or unworkman-like manner, shall omit to comply with the
requirements of such notice for a period of seven days and thereafter, or if the judgement of
the Engineer-in-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion, or he has already failed to complete the
work by that date.

if the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a credit shall be
appointed or if circumstances shall arise which entitle the court creditor to appoint receiver or
a manager or which, entitle the court to make a winding up,

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(iv) If the contractor commits any acts mentioned in clause 21 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-charge on behalf of the Food Corporation of India shall have powers:

3(a) To determine or rescind the contract as aforesaid (of which termination or rescission notice

in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive
evidence). Upon such determination of rescission the EMD, security deposit of the
contractor already recovered and the Performance Guarantee of the Contractor shall be
liable to be forfeited and shall be absolutely at the disposal of the Corporation.

(b) To employ labour paid by the Food Corporation of India and to supply materials to carry
out the works or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the Engineer-in-
charge shall be final and conclusive against the contractor) and crediting him with the value of
the work done in all respects the same manner and at the same rates as if it has been carried
out by the contractor under the terms of his contract. The certificate of the Engineer-in-charge
as to value of the work done snail be final and conclusive against the contractor, provided
always that action under the sub-clause shall only be taken after giving notice in writing to the
contractor. Provided also that, if the expenses incurred by the Corporation are less than the
amount payable to the contractor at his agreement rate, the different shall not be paid to the
contractor.

(c) After giving notice to the contractor to measure up the work of the contractor and to take
such part thereof as shall be un executed out of his hand and to give it to another contractor
to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which excess the certificate in writing of the Engineer-in-charge shall be
final and conclusive) shall be borne and paid by the original

contractor and may be deducted from any money due to him by the corporation under this
contract or on any other account whatsoever or from his security deposit or the proceeds of
sales thereof or a sufficient part thereof as the case may be.

Contractor Asst. General Manager (Civil / Elec.)



In the event of any of one or more of the above courses being adopted by the Engineer-in-charge
the contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any material or entered into any engagements or made any
advances on account or with a view to the execute in of the work or the performance of contract.
And in case action is taken under any of the provisions aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof, or actually performed under this
contract unless and until the Engineer-in-charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only entitled to be paid the value so
certified.

> : In any case in which any of the powers, conferred upon the Engineer-in-charge by
Clause 3 hereof, shall become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for compensation shall remain unaffected, in the event of the Engineer-in-
charge putting in force ail or any of the powers vested in him under the proceeding clause he
may, if he so desires, after giving a notice in writing to the contractor, take possession of, (at the
sole direction of the Engineer-in-charge which shall be final) all or any tools, plant, materials and
stores, in or upon the works or the site thereof, belonging tot he contactor, or procured by the
contractor and intended to be used for the execution of the work or any part thereof, belonging to
the contractor, or procured by the contractor and intended to be used for the execution of the
work or any part thereof, paying or allowing for the same in account at the contact rates or, in the
case of these not being applicable, at current market rates to be certified by the Engineer-in-
charge whose certificate thereof, shall be final, otherwise the Engineer-in-charge by notice in
writing may order the contractor, or his clerk of the works, foremen or other authorised agent to
remove such tools, plant materials or stores from the premises. (Within a time to be specified in
such notice); and in the event of the contractor failing to comply with any such requisition, the
Engineer-in-Charge may remove them at the contractors expenses or sell them by auction or
private sale on account of the contractor and at his risk all respects and the certificate of the
Engineer-in-charge as to the expense of any such removal and the amount of the proceeds and
expense of any such sale shall be final and conclusive against the contractor.

> , . If the contractor shall desire an extension of time for completion of the work on the
grounds of his having been unavoidably hindered in its execution or any other ground, he shall
apply in writing to the Executive engineer within 30 days of the date of hindrance on account of
which he desires such extension as aforesaid, and the Executive engineer shall, if in his opinion
(which shall be final) reasonable grounds be shown therefore authorise such extension of time, if
any, as may, in his opinion be necessary or proper. Such an extension of time shall be without
prejudice to the Corporation's right to claim damages of compensation against the contractor for
the delay in execution of or completion of the work in time.

Contractor Asst. General Manager (Civil / Elec.)



> - : Within ten days of completion of the work, the contractor shall give notice to such
completion to the Engineer-in-charge and within thirty days of the receipt of such notice the
Engineer-in- charge shall inspects the work and if there is no defect in the work shall furnish the
contractor with a certificate of completion otherwise a provision certificate of complete in
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion provision or otherwise, shall be
issued, nor shall the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding, surplus material, rubbish
and all huts and sanitary arrangements required for his/their work \ people on the site connection
with the execution of the works as shall have been erected of constructed by the contractors and
cleaned off the dirt from all wood work doors, window, walls, floors or other parts of any building,
in upon or about which the work is to be executed, or of which he may have had possession for
the purpose of the execution thereof, and not until the work shall have been measured by the
Engineer-in-charge. If the contractor shall fails to comply with the requirements of this clause as
to removal of scaffolding, surplus materials and rubbish and all buts and sanitary arrangements
as aforesaid and cleaning of dirt on or before the date fixed for the completion of the work,
Engineer-in-charge may at the expense of the contractor remove such scaffolding surplus
materials and rubbish etc. and dispose of the same as he things fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of any such and clean off such dirt as
aforesaid, the contractor shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except or any sum actually realised by the sale thereof.

>  1: No payment shall be made for a work estimated to cost rupees five thousand or less
till after the whole of the work shall have been completed and certificate of completion given. But
in the case of work estimated to cost more than rupees five thousand, the contractor shall on
submitting the bill therefore be entitled to receive a monthly payment proportionate to the part
there of then executed to the satisfaction of the Engineer-in-charge, whose certificate of the sum
so payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment only and
not as payments for work actually done and completed and shall not preclude the requiring of
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed
or re-erected or be considered as an admission of the due performance of the contract, or effect
in an way the powers of the Engineer-in-charge, any claim, nor shall it concluded, determine, or
affect in any way the powers of the Engineer-in-charge under these conditions or any of them as
to the final settlement and adjustment of the account or otherwise, or in any other way vary or
affect the contract.

The final bill shall be submitted by the contractor of completion furnished by date and fixed for
completion of work or of the date of the certificate or completion furnished by the Engineer-in-
charge and payment shall be made within three months if the amount of the contract plus that of
the additional items upto Rs. 2 lakhs, and in 6 months if the same exceeds Rs. 2 lakhs, of the
submission of such bill. If there shall be any dispute about any item or items of the work that the
undisputed item or items only shall be paid within the said period of three or six months as the
case may be. The contractor shall submit list of the disputed items within thirty days from the
disallowance thereof and if he fails to do this, his claim shall be deemed to have been fully waived
and absolutely extinguished.
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> ?:Abill shall be submitted by the contractor each month on or before the date fixed by
the Engineer-in-charge for all works executed in the previous month and Engineer-in-charge shall
take or cause to be taken requisite measurement of the purpose of having the same verified and
the claim, as far as admissible adjusted as far as possible before the expiry of ten days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid
the Engineer-in-charge may depute within seven days of the date fixed as aforesaid, a
subordinate to measure up the said work in the presence of the contractor whose counter
signature to the measurements list will be sufficient warrant and the Engineer-in-charge may
prepare a bill from such list.

> ? : Before taking any measurement of any work as has been referred to in Clause 6, 7
and 8 hereof. Engineer-in-charge or a subordinate deputed by him shall give reasonable notice to
the contractor. If the contractor fails to attend at the measurement after such notice or fails to
countersign or to record the difference within a week from the date of measurement in the manner
required by the Engineer-in-charge then in any such even the measurements taken by the
Engineer-in-charge or by the subordinate deputed by him as the case may be shall be final and
binding on the contractor and the contractor shall have no right to dispute the same.

> : The contractor shall submit all bills on the prescribed forms to be had on application
at the office of the Engineer-in-charge and the charges in {he bills shall always be entered at the
rates specified in the tender or in the case of any extra work ordered in pursuance of these
conditions and not mentioned or provided for in the tender at the rates hereinafter provided for
such work.

> : Payments due to the contractor may, if so desired by him be made to his bank
instead of director of him, provided that the contractor furnished to the (1) an authorisation in the
form of a legally valid document such as a power of attorney conferring authority on the bank to
receive payments and (2) his own acceptance of the corrections of the amount made out as being
due to him by the Corporation or his signature on the bill or order claim by payments to the bank.
While the receipt given by such constitute a full and sufficient discharge for the payment the
contractor should wherever possible, present his bills duly receipted and discharged through his
bankers.

Nothing here in contained shall operate to create in favour of the bank any rights or equities vis-a-
vis the Food Corporation of India.

> = Stores supplied by the Corporation: If the specification or schedule of items
provides for the use of any special description of materials to be supplied from Engineer-in-
charge's stores or if it is required that the contractor shall use certain stores to be provided by the
Engineer-in-charge as shown in the schedule of materials here to annexed, the contractor shall
be bound to procure and shall be supplied of materials and stores as are from time to time
required to be user' the rates specified in the said schedule of materials may be set off or
deducted from any sums then due or there after to become due to the contractor under the
contract or otherwise or against or from the security deposit, or the proceeds of sale thereof if the
same is held in Government securities, the same or a sufficient portion thereof being in this case
solid for the purpose. All the materials so supplied to contractor shall remain the absolute property
of the corporation, and shall not be removed on any account from site of the work, and shall be at
all times open to inspection by the Engineer-in-charge.
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Any such materials remaining unused and in perfectly good condition at the time of the
completion or determination of the contract shall be returned to the Engineer-in-charge at place
directed to him, if by a notice in writing under his hand he shall so require; but the contractor shall
not be entitled to return and such materials so supplied to him aforesaid not being used by him or
for any wastage in or damage to any such materials. Provided that the contractor shall in no case
by entitled to any compensation or damages on account of any delay in supply or non-supply
thereof of all or any such materials and stores. Provided further that the contractor shall be bound
to execute the entire work if the materials are supplied by the Corporation within the scheduled
time for completion of the work plus 50 percent thereof (scheduled time plus 6 months of the time
of completion of the work exceeds 12 months) but if a part only of the materials has been supplied
within the aforesaid period, then the contractor shall be bound to do so much of the work as may
be possible with the materials and stores supplied in the aforesaid period. For the completion of
rest of work the contractor shall be entitled to each extension of times as may be determined by
the Engineer-in-charge whose decision in this regard shall be final.

> = The Engineer-in-charge shall have full powers to require remove from the
premises of all materials which in his opinion are not in accordance with the specifications and in
case of default the Engineer-in-charge is to be at liberty to employ other persons to remove the
same without being answerable or accountable for any loss or damage that may happen or arise
to such materials the Engineer-in-charge shall also have full powers to require other proper
materials to be substituted therefore and in case of default the Engineer-in-charge shall also have
full powers to required other proper materials to be substituted therefore and in case of a default
Engineer-in-charge may cause the same to be supplied and all costs which may attend such
removal and substitution are to be borne by the contractor.

> '* The contractor on signing an indenture in the form to be specified by the Engineer-
in-charge shall be entitled to be paid during the progress of the execution, of the work 75 percept
of the estimated value of any materials and which are in the opinion of the Engineer-in-charge
non-perishable and are in accordance with the contract, and which have been brought on the site
in connection therewith and are adequately stored and/or protected against damage by weather
or other clauses but which have not at the time of advance has been made under this sub clause
are incorporated in the works. When materials on account of which an advance has been made
under this sub-clause are incorporated in the work the amount of such advance shall be deducted
from the next payment made under any of the clause or clauses of this contract.

> : The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc., as Corporations; property and such materials shall be
disposed of the best advantage of the Corporation according to the instructions in writing Issued
by the Engineer-in- charge.

> : The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform exactly, fully
and faithfully to the designs, drawings and instructions in writing in respect of the work signed by
the Engineer-in-charge and the contractor shall be furnished free of charge one copy of the
specifications and ail of such drawings and instructions as are not included in the Central Public
Works Department compilation entitled "Specifications for work at Delhi 1996 Vol. | to Vol VII" in
force from time to time or any other printed publication on General Specifications referred to
elsewhere in the Contract.
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The contractor(s) is/are to provide everything to every sort and kind {with the exceptions noted in
the schedule attached) which may be necessary and requisite for the due and proper execution of
the several works included in the contract whether original or altered according to the true intent
and several works included in the contract whether original or altered according to the true intent
and meaning of the drawings and specifications taken together, which are to be signed by the
Engineer-in-charge and the contractor(s) whether the same may be or may not be particularly
described in the specifications or shown on the drawings provided that the same are reasonably
to be inferred there from and in case of any discrepancy between the drawings and the
specifications the Engineer-in-charge is to decide which shall be followed.

Complete copies of the drawings and specifications signed by the Engineer-in-charge shall be
furnished by him to the contractor(s) for his/her own use, and same or copies thereof shall be kept
by the contractor(s) at the site of the work.

> 8§ The Engineer-in-charge shall have power to make any alternations in, omissions
from additions or substitution for, the Original specification drawings designs and instructions that
may appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing signed by
the Engineer-in-charge and such alternations, omissions, additions or substitution shall not
invalidate the contract and any altered, additional or substituted work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work.

The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work, and the certificate of the
Engineer-in-charge shall be conclusive a to such proportion. Over and above this, a further period
to the extent of 25 percent of the time so extended shall be allowed to the contractor. The rates
for such additional, altered or substituted work under this clause shall be worked out in
accordance with the following provisions in the respective order:

(i) If the rates for the additional, altered or substituted work are specified in the contract for
the work, the contractor is bound to carry out the additional, altered or substituted work at
the same rates as are specified in the contract for the work.

(ii) If the rates for additional altered or substituted work are not specifically provided in the
contracts for the work, the rates will be derived from the rates for a similar class of work
as are specified in the contract for with work.

(iii) If the altered additional or substituted work includes any work for which no rate is
specified in the contract for the work, or cannot be derived similar class of work in the
contract, then such work shall be carried out at the rates entered in /7 15)

@# 7 )% minus / plus percentage which the total tendered amount bears to the
estimated cost of the entire work put to tender.
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(iv) If the rates for the altered, additional or substituted work cannot be determined in the
matter specified in sub-clauses f i) to (iv) above, then the rates for such work shall be
worked out on the basis of the Schedule of Rates of the District specified, above minus /
plus the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender. Provided always that if the rate for a particular part or parts of
the item is not in the schedule of rats, the rate for such part of parts will be determined by
the Engineer-in-charge on the basis of the prevailing market rates when the work was
done.

(v) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub-clauses (i) to {iii) above, then the contractor shall, within 7 days
of the date of receipt of order to carry out The work, inform the Engineer-in-charge of the
rate which it is his intention to charge for such class of work, supported by analysis of the
rate or rates claimed, and the Engineer-in-charge shall determine the rate or rates on the
basis or prevailing market rates and pay the contractor accordingly. However Engineer-in-
charge by notice in writing, will be at liberty to cancel his order to carry out such class of
work and arrange to carry it in such manner as he may consider advisable. But under no
circumstances, the contractor shall suspend” the work on the pleas of non-settlement of
rates of items falling under clause.

(vi) Except in case of items relating to foundations, provisions contained in sub-clause (i) to
(v) above shall not apply to contract or substituted items as individually exceed the
percentage set out in the tender documents (referred to herein below as deviation limit,)
subject to the follow restrictions :

(a) The net effect (algebraical sum) all additions and deductions ordered in all items
including extra items and foundation shall not exceed the deviation limit.

(b) The deviations ordered on terms of any individual trade included in the contract
(including the additions items if any ordered in the trade) shall not exceed 50 percent
of the value of that trade in the contract as a whole or half the deviation amount which
shall be worked out by applying deviation limit on the full tendered amount.

(c) The value of additions of individual trades not already included in the contract shall
not exceed 10 percent of the deviation amount which shall be worked out by the
applying the deviation limit on the full tendered amount.

For the purpose of operation of Clause 12 (vi), the following works shall be treated as work
relating to foundation:

(a) for buildings, compound walls, plinth level or 1.2 meter above ground level which
ever is lower, excluding items of flooring and damp proof course but including base
concrete below the floors.

(b) but bailments, piers, retaining wall of culverts and ridges, walls of water reservoir the
bed or floor level.

(c) for retaining walls where floor level is not determinate, 1.2, meter above the average
ground level or bed level.
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(d) for roads, all items of excavation and filling including treatment of sub base And
soiling work.

(e) for water supply lines, sewer lines, underground storm water drains and similar
works all items of work below ground level except items of pipe work, masonry
works.

(f)  for open storm water drains, all items work except lining of drains.

The rates of any such work except the items relating to foundations which is in excess of the
deviation limit shall be determined in accordance with the provisions contained in Clause 12 A.

Note : individual trademens the trade sections into which a
Schedule of Quantities annexed to the agreement has
been divided or in the absence of any such deviation the
individual sections of S.P.W.D. Schedule of rates specified
Such as, excavation and earth work, concrete, wood work
and joinery, etc.

> 8 In the case of contract of substituted items or additional item which result in
exceeding the limits laid down in sub-clause (vi) of the clause 12 above except the items relating
to foundations work which the contractor is required to do under clause 12 above, the contractor
shall, within 7 days from the receipt or order, claim revision of rate supported by proper analysis in
respect of such items of such items for quantities in excess of the above limits notwithstanding the
fact that the rates for such items exist in the tender for the main work or can be derived in
accordance with the provisions of sub clause (ii) of clause 12, and the Engineer-in-charge may
revise their rates, having regard to the prevailing market rates of fixed. The Engineer-in-charge
shall, however, be at liberty to cancel his order to carry out such increased quantities or work by
giving notice in writing to the contractor and arrange to carry it out in such manner as he may
consider advisable. But under no circumstances contractor shall suspend the work on the plea of
non settlement of rates of items falling under this clause.

All the provisions of the proceeding paragraph shall equally apply to the decrease in the rates of
items for quantities in excess of the deviation limit, not with standing fact that the rats for such
items exist in the tender for the main work or can be derived in accordance with the provision of
sub clause (ii) of the preceding Clause 2 and the Engineer-in-charge may revise such rates
having regard to the prevailing market rates.

The contractor(s) is/are not to vary or deviate from the drawings, specifications or instruction or
execute any extra work of any kind whatsoever unless upon the authority of the Engineer-in-
charge to be sufficiently shown by an order in writing or by any plan or drawing given and signed
by him as an extra or variation by any subsequent written approval signed by him. If compliance
with :he Engineer-in-charge aforesaid order, plan or drawing, or approval involves extra work,
and/or expenses beyond that involved in the execution of the contract works, when unless the
same were issued in consequence of some break of this contract on the port of the contractor(s)
the latter shall be entitled to be paid the price of the said work (to be valued as hereinafter
provided) and/or the expense aforesaid.
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> :8 If at time after the commencement of the work the Food Corporation of India shai!
for any reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor who shall have
no claim to any payment of compensation whatsoever on account of any profit or advantage
which he might have derived from the execution of the work in full, but which he did not derive in
the consequence of the full amount of the work not having been carried out. Neither shall be have
any claim for compensation by reason of any alterations made in the original specifications,
drawings designs and instructions which shall involve any curtailment of the work as originally
contemplated. Provided that the contractor shall be paid the charges on the cartage only of
materials actually an bona-fide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment or curtailment of the work or any portion thereof and then
taken back by the contractor, provided however, that the Engineer-in-charge shall have in all such
cases the option of taking over all or any such materials at their purchase price or at local current
rates whichever may be less, in the case of each stores having been issued from Government
stores, supervision charges and storage charges shall be refunded in addition to the issue rate of
materials.

> 8 If it shall appear to the Engineer-in-charge or his subordinate in charge of the work,
that any work has been excreted with unsound, imperfect, or unskilful workmanship or with
material of any inferior discretion, or that any materials or articles provided by him for the
execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with contract; the contractor shall demand in rating, which shall be made within six
months of completion of the work, from the Engineer-in-charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed or certified, forthwith
rectify or remove and reconstruct the work so specified in the whole or in part, as the case may be
require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his on proper charge and cost, and in the event of his
failing to do so within a period to be specified by the Engineer-in-charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the estimated
amount put to tender for everyday not exceeding ten days while his failure to do so shall continue,
and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute
the work or remove and replace with others, the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractors.

> ,8 All works under or in course of execution or executed in pursuance of the contract
shall at all times be opened to the inspection and supervision of the Engineer-in-charge and his
authorised subordinates and the contractor shall all time during the usual work hours, And at all
other times at which reasonable notice of the intention of the Engineer-in-charge of his
subordinate to visit the works shall have been given to the contracts, either himself be present to
receive order and instructions, or have a responsible agent duly accredited in writing present for
the purpose. Order given to the contractor's agent shall be considered to have the same force as
if they had been given to the contractor himself. The work also be inspected by the chief
Technical Examiner or his authorised representative on behalf of the Engineer-in- charge,
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> -8 The contractor shall give not less than seven days notice in writing to the Engineer-
in-charge or his subordinate in charge of the work in order that same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up and place beyond the reach of measurement, any
work, without the consent in writing of the Engineer-in-charge or his Subordinate incharge of the
work, who shall within the aforesaid period of 7 days inspect the work and if any work shall be
covered up or placed beyond aforesaid period of 7 days insect the work and if any work shall be
covered up or placed beyond the reach of measurement, without such notice having been given
or Engineer-in-charge consent being obtained the same shall be uncovered at the contractors;
expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

> 18 If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road, curb, fence,
enclosure, water pipe, cables, drains, electric or telephone post of wire, trees, grass or grassland
or cultivated ground contiguous to the premises on which the work or any part is being executed,
or if any damage shall happen to the work while in progress, from any cause whatever or i any
defect, shrinkage or other faults appear in the work within 12 months (6 months in the case of any
work other than road work costing Rs. 10,00,000/- and below) after a certificate final or otherwise
of its completion shall have been given by the Engineer-in-charge as aforesaid arising out of
defect or improper materials or workmanship the contractor shall upon receipt of a notice in
writing on that behalf make the same good at his own expense or in default the Engineer-in-
charge cause the same to be made good by other workmen and deduct the expense from any
sums that may be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security
deposit of the contractor shall not be refunded before the expiry of twelve months (six months in
the case of any work other than road work costing Rs. 100,000/- and below) after the Issue of the
certificate-final or otherwise, of completion of work or till the final bill has been prepared and
passed whichever is later. Provided that in the case of road work if in the opinion of the Engineer-
in-charge, half of the security deposit is sufficient, to meet all liabilities of the contractor under this
contract, half of the security deposit will be refundable after six months and the remaining half
after twelve months of the issue of the said certificate of completion or till the final bill has been
prepared and passed whichever is later.

> ?8 The contractor shall supply and provide at his own cost all materials (except such
special materials if any, as may in accordance with the contract be supplied from the Engineer-in-
charge's stores) plant, tools, appliances, implements, ladders, cordage, tackle scaffolding and
temporary works requisite or proper for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents forming part of
contract or referred to in these conditions or not, or which may be necessary for the purpose
satisfying' or referred to in these conditions or not, or which may be necessary for the purpose
satisfying or complying with the requirements of the Engineer-in-charge as any matter as to which
under these conditions he is entitled to be satisfied or which he is entitled to require together with
carriage therefore to and from the work.
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The contractor shall also supply without charge the requisite number of persons with the means
an materials, necessary for the purpose of setting out works, and counting, weighting and
assisting of the measurement of examination at any time and from time to time of the work or
materials. Failing his so doing the same may be deducted from any money due to the contractor
under the contract and or form his security deposit or the proceeds of sale thereof, or of a
sufficient portion thereof.

> ? 8 1In every case in which by virtue of the provisions of section 12, sub-section (1) of
the Workmen's Compensation Act, 1923, Food Corporation is obliged to, pay compensation to a
workman employed by the contractor in execution of the works. The Corporation will receiver from
the contractor the amount, of the compensation so paid, and without prejudice to the rights of the
Corporation under section 12, Sub Section (2) of the said Act, the corporation shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by the corporation to the contractor whether under this contact or otherwise, the Corporation
shall not be bound to contest any claim made against it under section 12 sub section (1) of the
said Act except on the written request of the contractor and upon his giving to the corporation. Full
security for all cause for which the Corporation might be come liable in consequence; of
contesting such claim.

> 8  "The contractor shall obtain a valid licence under the contract labour (Regulation
and Abolition) Act, 1970, and the contract labour (Regulation and Abolition) Central Rules 1971,
before commencement of the work and continue to have a valid licence until the completion of the
work.
Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out
of the resultant Non Execution of the work".

> 8 No labour below the age of eighteen year shall be employed on the work.

> "*§ Every worker shall be given paid weekly holiday normally on Sunday in
accordance with the provision of Minimum Wages (central) Rules, 1970, as amended from time to
time irrespective of whether such worker is governed by the minimum Wages Act, 1948 or not.

Payment of wages to Labourers : (a) The contractor shall pay not less than fair wage to labourers
engaged by him on the work, as per schedule of Fair Wages attached.

A<t : "Fair Wage" means wage whether for time or piece work notified at the time of
inviting tenders for the work and such wages have not been so noticed the wages prescribed by
the Central Public Works Departments for the district in which the work is done. It will be noticed
prescribed by C.PW.D. In consultation with the officers of industrial Relations Machinery located
in the respective areas and will not be less than the minimum rates of wages fixed by the
Government for that Class of employees engaged on the same type or work in the same area.

(a) The contractor shall not will standing the provision of any contract to the contrary, cause to be
paid fair wage to labourers indirectly engaged on the work, including any labour engaged by
his sub-contractors in connection with the said work as if the labourers had been immediately
employed by him.
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(b) In respect of all labour directly or indirectly employed in the works for performance of the
contractor part of the is agreement, the contractor shall comply with or cause to be
complied with, the Contractor' labour Regulation in regard to payment of wages, wage
period, deductions from wages, recovery of wages not paid and deductions unauthorised
made, maintenance of wage books, wage slips, publication of scale of wages and other
terms of employment, inspection and submission of periodicals returns and all other
matters of a like nature.

(c) The Divisional Officer concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loos
suffered by a worker or workers by reason of non-fulfilment of wages conditions of
contract for the benefit of the workers non-payment of wages non-payment of wages or of
deductions made from his or their wages which are not justified by their terms of he
contract or non observance of the regulations.

(d) Under the provisions of the Minimum wages Act, 1948 and the minimum wages (central)
Rules, 1970 the contractor is bound to allow or cause to be allowed to the labourer
directly of indirectly employed in the works one day's rest for six days continues work and
pay wages at the same rate as for duty in the event of default the Engineer-in-Charge
shall have the right it deduct the sum or sums not paid on account or wages for weekly
holiday to any labourers, and pay the same to the person entitled there to from any
money due to any labourers, and pay the same to the person entitled there to from any
money due to the contractor by the Engineer-in-charge or Sub-Divisional officer
concerned.

The minimum daily rates or wages fixed under Notification of the Government of India in
the ministry of Labour and Rehabilitation No.160. 1970, New Delhi, 25th April 1973 are
inclusive of wages for weekly days of rest, and the question of extra payment for weekly
holidays would not arise.

(f) Vis-a-vis the Food Corporation of India the contractor shall be primary liable to all
payments to be made under, and for the observance of the regulations aforesaid without
prejudice to his right to claim indemnity from his sub-contractors.

(g) The regulations aforesaid shall be deemed to be a part of this contract and any breach
there of shall be deemed to be breach of this contract.

(h) Supreme Court's observations dated 18.9.82

Whatever is the minimum wage for the time being or if the wage payable is higher, then
such wage shall be paid by the Contractor to the workman directly without the intervention
of jamadar and that jamadar shall not be entitled to deduct or recover any amount from
the minimum wage payable to the workman as and by the way of commission or
otherwise.

The contractor shall ensure that no amount by way of commission or otherwise deducted
or recovered by the jamadar from the wage of workman.
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> 8 In respect of all labour directly or indirectly employed in the work for the
performance of the contractors, part of this agreement, the contact or shall at his own expense
arrange for the safety provisions as per Safety Code framed from time to time and shall at his own
expense arrange for the safety provisions as per Safety Code framed from time to time and shall
at his own expense provide for ail facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid he shall reliable to pay penalty of
Rs. 100 for each default and in addition the Engineer-in-charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover then cost incurred in that behalf from
the contractor.

> 8§ The contractor shall submit; by the 4th and 19th every month, to the Engineer-in-
charge a true statement showing in respect of the second half of the proceeding month at the first
half of the current month, respectively (1) the number of labourer employed by him on the work
(2) their working hours (3) the wagers paid to them, (4) the accidents that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damage injury
caused by them and (5 ) the number of female workers who have been allowed Maternity Benefit
according of Clause 19F and the amount paid to them, falling which the contractor shall be liable
to pay to the Corporation, a sum not exceeding Rs. 100/- for each default or maternity incorrect
statement. The decision of the Engineer-in-charge shall be final in deduction from any bill due to
the contractor the amount leveid as fine.

> 8 In respect of al! labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor shall comply with or cause
to be complied with all the rules framed by Government from time for the protection of health and
sanitary arrangement to time for workers employed by the contractors.

> 8 Leave and pay during leave shall be regulated as follows :-

1. Leave:
(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks, upto and including the

day of delivery and 4 weeks following that day.
(ii) In the case of miscarriage upto 3 weeks from the date of mischarge.

2. Pay:
(i) In case of delivery-leave pay during maternity leave will be at the rate of the women's

average daily earning calculated on the total wages earned on the days when full-time
work was done during a period a 3 months immediately proceeding the date on which she
gives notice that she expects to confined or at the rate seventy five praise a day which
ever is greater.

(i) In case of miscarriage-leave pay at the of average daily earnings calculated on the total
wages earned on the days when full time work was done during a period of 3 months \
immediately proceeding the date of such miscarriage.

3. Conditions for the Grant of maternity leave: No Maternity leave benefit shall be admissible to
a women unless she has been employee for a total period not less that 6 months immediately
proceeding the date on which she proceeds on leave.

4. The contractor shall maintain a register of maternity Benefit at the site of work in the
prescribed from V attached.
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> 8 In the event if the contractor (?) committing a default of breach of any of the
provisions of the contractors Labourers Regulations and Model Rules for the protection of health
and sanitary arrangements for the workers as amended from time to time furnishing any
information or submitting or filling any statement under the provisions of the above regulation and
rules which is materially incorrect. He/they shall without prejudice to any other liability pay to the
corporation a sum not exceeding Rs. 100 for every default, breach or furnishing, making
submitting Filling such materially incorrect. Statements and in the event of the contractor (s)
defaulting continuously in this respect, the penalty may be enhanced to Rs. 100 per day of default
subject to a maximum of 5% of the estimated cost of the work put to tender. The decision of the
Engineer-in-charge shall be final and binding on the parties.

Should it appear to the Engineer-in-charge that contractor(s) is/are not properly observing and
complying with the model Rules for the protection of health and sanitary arrangements for work
people employed by the contractor(s) (hereinafter referred to as "the said Rules"), the Engineer-
in-charge shall have power to give notice in writing to the contractor(s) requiring that the said
rules be compiled with and the amenities prescribed there in be provided to the work-people
within a reasonable time to be specified in the notice, if contractor(s) shall fail with in the period
specified in the notice to comply with and observe the said rules and to provide the amenities to
the work people as aforesaid. The Engineer-in-charge shall have the power to provide the
amenities herein before mentioned at the cost of the contractor(s). The contractors shall erect,
make and maintain at his/her own expense and to approved standards all necessary huts, and
sanitary arrangements required for his/their work- people on site in connection with the execution
of the works and if the same shall not have been erected on constructed, according to approved
standards the Engineer-in-charge shall have power to give notice in writing to the contractors (s)
requiring that the said huts and sanitary arrangements be remodel or reconstruct such huts and
sanitary arrangements according to approved standards within specified in the notice, the
Engineer-in-charge shall have power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

> -8 The contractor (5) shall at his/their own cost provide his/their labour with a
sufficient number of huts (hereinafter referred to as the camp) of the following specification on a
suitable plot of land to approved by the Engineer-in-charge.

(@) The minimum height of each hut at the eye level shall be 7ft. and the floor areas to be
provided will be at the rate of 30sq ft. to each member of the worker's family staying with
the labourer.

(b) The contractor (s) shall in addition constructed suitable cooking places having a
minimum area of 6 x 5 adjacent to the hut for each family.

(c) The contractor (s) shall also constructed temporary latrines and urinals for the use of
labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places one
unit for every 25 persons residing in the camp. These bathing washing places be suitably
screened.
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2. (a) All the huts shall have walls of sub-dried or burnt bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-charge. In case of
subdried bricks, the walls should be plastered with mud gobri on both sides. The floor
may be Katcha but plastered with mud gobri and shall be at least 6" above the
surrounding ground. The roofs shall be laid with thatched or any other materials as may
be approved by the Engineer-in- charge and the contractor shall ensure that throughout
the period of their occupation the roofs remain water-light.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for securities
purpose.

(d) There shall be kept an open space of atleast 8 yards between the rows of huts which
may be reduced to 20ft. according to the availability of sie with the approval of the
Engineer-in-charge, back to back construction will be allowed.

3. Water Supply: The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than 2 gallons of pure and wholesome water per
head per day for drinking purposes and 3 gallons of clean water per hour per day for bathing
and washing purposes. Where piped water supply is available, supply shall be at stand posts
and where the supply is from wells or river, tanks, which may be metal or masonry, shall be
provided. The contractor (s) shall also at his/their own cost make arrangements for lying pipe
lines for water supply to his/their labour camp from the existing main wherever available, and
shall pay all fees and charges therefore.

4. The site selected for the camp shall be ground, removed for jungle.

5. Disposal of Excreta: The contractors shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration which snail be according to the
requirements laid down by Local Health Authorities. If trenching or incineration is not allowed,
the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee Authority and inform it about the number of labourers employed so that
arrangements may be made by such committee authority for the removal of the excreta. All
charges on this account shall be borne by the contractor and paid direct b him to municipality
authority. The contractor shall provide one sweeper for every 8 seats in case of dry system.

6. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sewage
water so as to keep the camp neat and tidy.

7. The contractor(s) shall make necessary arrangement for keeping the camp areas sufficiently
lighted to avoid accident, to the workers.

8. Sanitation :- The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local public Health and Medical Authorities.
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> . The Engineer-in-charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors employ upon the work who may be
incompetent or misconducted himself and the contractor shall forth with comply with such
requirements.

> 8 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948
and rules framed there under and other Labour Laws.

> 8 The contractor shall not be assigned or sublet without the written approval of the
Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt to do so,
or become insolvent or commence any insolvency proceeding or make any composition with this
creditors or attempt to do so, or if any bribe, gratuity gift, loan perquisite reward or advantage,
pecuniary or other aide. shall either directly or indirectly, be given promised or offered by the
contractor, or any of his servants or agents to any public officer or person in the employment of
the Corporation in any way relating to his office or employments or if any such officer or person
shall become in anyway directly or indirectly interested In the contract, the Engineer-in-charge on
behalf of the Food Corporation of India shall have power to adopt any of the courses specified in
clause 3 as he may deem best suited in the interest of the corporation in the vent on any of those
courses being adopted the consequences specified in the said Clause 3 shall ensure.

> 8 All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the corporation without
reference to the actual loss or damage sustained and whether or not any damage shall have been
sustained.

> :8 Where the contractor is partnership firm previous approval in writing of the
Engineer- in-charge shall be obtained before any change is made in the constitution of the firm.
Where the contractor is an individual or a Hindu undivided family business concern such approval
as aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under partnership firm would have the right to carry out the work hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall
be deemed to have been assigned in contraventions of Clause 21 hereof and the same action
may be taken, and the same consequences shall ensure as provided in the said Clause 21.

> . All works to be executed under the control shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-charge who shall be entitled to direct at
what point or points and in what manner they are to be commenced, and from time carried on.

B > , deleted"

> -8 The contractor shall fully indemnify the Food corporation of India against any action,
claimor proceeding relating to infringements or use of any patent or design .or any alleged patent
or design and shall pay any royalties which may be payable in respect of any article or art thereof
included to the contact, in event of any claim made under or action brought against the
corporation in respect of any such matters as aforesaid the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expenses, to settle any dispute or
to conduct any litigation that may arise there from. Provident that the contractor shall not be liable
to indemnify Food Corporation of India if the infringement of the patent or design or an alleged
patent or design right is the direct result of an order passed by the Engineer by the Engineer-in-
charges in this behalf.
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> 18 When the estimate on which a tender is made includes lump sums in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates, as are payable under this contract
for such items, or if the part of the work in question is not, in opinion of the Engineer-in-charge
capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount
entered in the estimate, and the certificate in writing of Engineer-in-charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the
clause.

t 2 * 2. In case of any class of work for which there is no such specifications as referred to in
clause 11, such work shall be carried out in accordance with the Bureau of Indian Standard
Specifications. In case there is no such specifications in Bureau of Indian Standard, the work
shall be carried out as per manufacturers specification, if not available then as per District
specifications. In case there are no such specifications as required above, the work shall be
carried out in all respect in accordance with the instructions and requirements of the Engineer-in-
charge.

> 8 (1) Whenever any claim, against the contractor for the payments of a sum of money
arises out of or under the contract, the Corporation shall be entitled to recover such sum by
appropriating, in the part or whole, the security deposit of contractor and to soil any Government
promissory Notes, etc., forming the whole or part such security. In the event of the security being
insufficient or if no security has been taken from the contractor, then the balance or the total sum
recoverable, as the case may be shall be deducted from any sum then due or which at any tine
thereafter may become due from the contractor under this or any other contract with the
corporation, should this sum be not sufficient to cover the full amount recoverable, the contractor
shall pay to the corporation on demand the balance remaining due.

The FCI shall have the right to cause audit and technical examination of the work and final bills of
the contractor including ali supporting vouchers, abstract etc, to be made after payment of the
final bills and if respect of any work dome by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful
for the FCI to recover the same from him in the manner prescribed in sub-clause (i) of this
contract or in any other manner legally permissible, and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any executed by him under it, the
amount of such under payment shall be duly paid by the FCI to the contractor.

Provided the FCI shall not be entitled to recover any sum over paid, nor the contractor shall be
entitled of payment of any sum paid short where payment has been agreed upon between the
Chief Engineer or Engineer-in-charge on the one hand and the assessment by the Chief Engineer
or the Engineer- in-charge.

$2* (D Anysum of money due and payable to the contractor (including security deposit
returnable to him) under this contract, may be appropriated by the Corporation and set off against
any claim of the Corporation for the payment of a sum of money arising out of or under any other
contract made by the contractor with the Corporation.
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> : 8 The contractor shall not employ coal mining or controlled area labour falling under
any category whatsoever on or in connection with the work or recruit labour from area within a
radius of 20 miles of the controlled area, subject as above the contractor shall employ imported
labour only i.e depot imported labour or labour imported by contractors from area, from which
import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees
not more than that ceiling price shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-
in-charge as being coal mining or controlled area labourer. Failure to do so shall render the
contractor liable to pay to the corporation a sum calculated at the rate of Rs. 10 per day per
labour. The certificate of the Engineer-in-charge about the numbers of coal mining or controlled
area labour and the number of days for which they worked shall be final and binding upon ail
parties to this contract.

It is declared as agreed between the parties that the aforesaid Etipulation in this clauses is one in
which the public are interested within the meaning of the execution of Section 74 of the Indian
Contract Act 1871.

Explanation : "Controlled area" means the following areas :

Bihar : District of Janbhum, Hazaribagh, Sumtra Sub-Division of Santa!
Parganas.

West Bengal : District of Bankura Sridhum Burdwan

Chattisgarh : District of Bilaspur

Any other area which may be declared as "Controlled area" by or with the approval of the
Central Government, for works at Delhi.

> :  The contractor shall make his own arrangements for un filtered water required for
the work and nothing extra will be paid for the same. This will be subject to the following
conditions
(1) That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge.

(2) The Engineer-in-charge shall make alternative arrangements for supply of water at the
risk and cost of contractor if the arrangements made by the contractor for procurement of
water are in the opinion of the Engineer-in-charge unsatisfactory.
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> : §(i) Where there is no piped water supply arrangements and the water is taken by the
contractor from the wells or hand pumps constructed by the Corporation no change shall be
recovered from the contractor on that account. The contractor shall, however, draw water at such
hours of the day that it does not interfere with the normal use for which the hand pumps and wells
are intended. He will also be responsible for ail damage and abnormal repairs arising out of his
use the cost of which shall be recoverable from him, The Engineer-in-charge shall be final
authority to determine the cost recoverable from the contractor in -his account.

(ii) The contractor shall be allowed to construct temporary wells in corporation land for taking
water for construction purpose only after he has got permission of the Engineer-in-charge in
writing. No charges shall be recovered from the contractor or his account but the contractor shall
be required to provide necessary safety arrangements to avoid any accidents or damage to
adjacent buildings, roads and service line. He shall be responsible for any accidents or damage
caused due to construction and subsequent maintenance of the wells and shall restore the
ground to its original condition after the wells are dismantled on completion of the work.

> : . Not with standing anything contained to the contrary in any or ail the clause of this
contract, where any materials for the execution of the contract are procured with the assistance of
the corporation either by issue from corporation stocks or purchase made under orders of permits
or license issued by the corporation, the contractor shall hold the said materials economically and
solely for the purpose of the contract and not dispose of them without the permission of the
corporation and return, if required by the Engineer-in-charge all surplus or un serviceable
materials that may be left with him after the completion of the contract at its termination for any
reason whatsoever on being paid or credited such pries as the Engineer-in-charge shall
determine having due regard the condition of the materials. The price allowed to the contractor
however shall not exceed the amount charged to him including the storage charge if any. The
decision of the Engineer-in-charge shall be final and conclusive. In the event of breach of the
aforesaid condition the contractor shall in addition to throwing himself open to action for
contravention of the terms of the licence or permit any or for criminal breach of trust, be liable to
the Corporation for all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

> : 8§ (i) The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting started, if any bitumen or tar remains
unused on completion of the work an account or lesser use of materials in actual execution for
reasons other than authorised changes of specification and abandonment of portion of work a
corresponding deduction equivalent to the cost or unused materials as determined by the
Engineer-in-charge shall be made and the material returned to the contractors. The contractor
undertake the responsibility for their proper watch, safe custody and protection against all risks.
The materials shall not be removed from site of work without the consent of the Engineer-in-
charge in writing.

(ii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposits relating to asphaltic works hall be
refunded after the expiry of this period.

> :,. The whole work may be split up between two or more contractors or accepted in
part and not in entirely, if considered expedient.
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> :-§ (i) Sales tax or any other tax on materials in respect of this contract shall be payable
by contractor and corporation shall not entertain any claim whatsoever in this respect.

(i) In pursuance to or under any law such notification or order any royalty cess fees or the like
becomes payable by the food corporation of India and does not at any time become payable by
the contractor to the State Government / local authorities in respect of any male rial used by the
contractor in the works in such a case it shall be law full for the Corporation and it will have a right
to be entitled or recover the amount paid in the circumstances aforesaid; from the dues of the
contractor.

(iii) "The rates quoted by the contractors shall be inclusive of sales tax and no Sales Tax shall be
payable in addition to the contracted cost. In cases, where the local Sales Tax enactment provide
for the deduction of Sales Tax at source, the same will deducted at the rates specified in such
enactments from the bills of the contractors and deposited with the Sales Tax authorities without
and liability on FCI".

> :18 Without prejudice to any of the rights or remedies under this contract, if the
contractor defies, the Executive Engineer or behalf of the Food Corporation of India shall have the
option of terminating the contract without compensation to the contractor.

> 1?8 No Engineer of Gazetted rank or other Gazetted Officers employed in Engineering
Department of the Government of India is allowed to work to as a contractor for a period of two
years of his retirement from Government service without the previous permission of Government
of India. The contract is liable to be cancelled if either the contractor or any of his employee is
found at any time to be such a person who had not obtained the permission of Government of
India as aforesaid before submission of the tender or engagement in the contractor's service as
the case may be.

> :? 8 The contractor shall comply with the provision of the Apprentices, Act. 1961 and
the rules and the orders issued there under from time to time, If he fails to do so. His failure will be
a breach of the contract and the General Manager (Engg.) may in his discretion cancel the
contract. The contractor shall be liable for any pecuniary liability arising on account of any
violation by him of the provision of the act.

> 1?8 The contractor shall employ the following technical staff during the execution of
this work.
(1) One qualified graduate engineer when the tendered cost of work to be executed is more
than Rs. 10 lakhs.

(2) One qualified diploma holder (Overseer) / (Junior Engineer) when the tendered cost of
work to be executed is more than Rs. 5 lakhs but less than Rs. 10 lakhs. The technical
staff should be available at site, whenever required by Engineer-in-charge to take
instruction.

In case the contractor fails to employ the technical staff as aforesaid he shall be liable to pay a
reasonable amount not exceeding a sum of Rs. 4000/- (Rupees four thousand only) for each
month of default the case of graduate Engineer and Rs. 2000/- (Rupees Two thousand only) for
each month of default in the case of diploma holder (Junior Engineer) /(Overseer).
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The decision of the Engineer-in-charge as to the period for which the required technical staff was
not employed by the contractor and as to the reasonableness of the amount to be deducted on
this account shall be final and binding on the contractor as to the amount and the contractor's
liability to pay the said amount.

For Sanitary and Water supply Works:

The contractor shall employ the following technical staff during the execution of work. (1) One
qualified diploma holder (Junior Engineer /overseer) with an experience not less than 6 years out
of which atleast one year should be in Sanitary engineering or water supply works when the
tendered cost of work to be executed is more than Rs. 25,000/-.

The technical staff should be available at site whenever required by Engineer-in-charge to take
instructions in case the contractor fails to employ the technical staff as aforesaid he shall be liable
to pay reasonable amount not exceeding- Rs 1000/- (Rupees one thousand only) for each month
of default. The decision of the Engineer-in-charge as to the period for which the required technical
staff was not employed by the contractor and as to the reasonableness of the amount to be
deducted on this account and the contractor's liability to pay the said amount, shall be final and
binding.

For Electrical Works :
The contractor shall employ the following staff during the execution of this work.
(1) An university degree in electrical engineering and having experience of not less than 3
years or a diploma holder with not less than 7 years experience, when the tendered cost
of the work to be executed is more than Rs. 1 lakh.

(2) One qualified junior engineer possessing a diploma in electrical engineering and having,
experience of not less than 3 years, or a graduate engineer with 2 years experience when
the tendered cost of the work to be executed is more than Rs. 50,000 and upto Rs. 1
Lakh.

(3) One qualified Overseas/junior Engineer possessing a diploma in electrical engineering
and having experienced of not less than 3 years when the tendered cost of work to be
executed is more than 25,000/- and upto Rs. 50,000/-

(4) One licensed supervisor having experience of not less than 3 years when the tenderer
cost of work to be executed is more than Rs. 5000/- and upto Rs 25,000 /-

The technical staff should be available at site whenever required by Engineer-in-charge to take
instruction. In case the contractor fails to employ the technical staff as aforesaid he shall liable to
pay reasonable amount not exceeding the amount shown below against each for each month of
default.

(1) In case where graduate engineer (Elec) is required to be appointed Rs. 2,000-

(2) In case where a qualified diploma holder, junior Engineer/ Overseer (elec) is required to
be appointed Rs. 1,000/-

(3) In case where a licensed supervisor is required to be appointed Rs. 500/-
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The decision of the Engineer of the Engineer-in-charge regarding the period for which the
required technical staff was not employed by the contractor and the reasonable of the amount to
be deducted on this account shall be final and binding on the contractor as to the less than
amount and contractor's liability to pay the said amount.

> = § (i) The contractor shall see that only required quantities of materials are got issued.
Any such material remaining unused and in perfectly good condition at the time of completion or
determination of the contract shall be returned to the Engineer-in-charge at a place where
directed by him. If by a notice in writing under his hand he shall so require. Credit for such
material will be given at prevailing market rate not exceeding the amount charged from him,
excluding the storage charges levied at the time of issue of materials to him. The contractor shall
also not be entitled to cartage and incident charges for returning the surplus materials from and to
the stores where from they were issued.

(i) After the completion of the work, theoretical quantity of cement to be used in the work shall be
calculated on the basis of the contents adopted in the Central Public Works Department or similar
items of work and where these are not applicable which shall be calculated on the oasis of
formula laid down by the Superintending Engineer. Over this theoretical quantity of cement shall
be allowed a variation upto 5 percent plus/minus for works the estimated cost of which put to
tender is not more than 2 lakhs but upto Rs. 5 lakhs and upto 3 percent plus /minus for works the
estimated cost of which put to tender is above Rs. 5 lakhs. The difference in the quantity of
cement actually issued to the contractor and the theoretical quantity including authorised varieties
if not returned by the contractor shall be recovered at twice the issue rate without prejudice to the
provision of the relevant conditions regarding return of materials governing the contract, in the
event of ii being discovered that the quantity of cement used is less than the quantity ascertained
as herein before provided (followed variations on the minus side as stipulated above), the cost of
the quantity of cement not so used shall be recovered from the contractor on the basis of
stipulated Issue rate including storage steel sections, except that theoretical quantity of steel shall
be taken as the Quantity required as per design authorised by the Engineer-in-charge including
authorised lappage plus 5 percent wastage due to cutting into pieces. Over this theoretical
quantity plus 5 percent and minus 4 percent shall be allowed as variation due to wastage being
more or less.

(iii) The provision made above are without prejudice to the right of the corporation to take action
against the contractor under the conditions of the contract for not doing the work according to the
prescribed specifications.

(iv) After the completion of the work, the theoretical quantity of bitumen to be used on work shall
be calculated on the basis of quantities of bitumen to be used in different items of work provided
in D.S.R or of agreement which does not provide for or authorise of DSR the theoretical quantity
of bitumen to be issued in work shall be calculated on the basis of standard formula as laid down
by the chief engineer. Over the said theoretical quantity of bitumen, variation upto plus (excess)
2%, percent shall be allowed.
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The difference in the quantity of bitumen actually issued to the contractor, and the theoretical
quantity including the above mentioned authorised variation if not returned by the contractor, shall
be recovered at twice the issue rate of bitumen including storage charges without prejudice to the
relevant conditions regarding return of material governing the contract. In the event of it being
discovered that the quantity of bitumen used is less than the quantity calculated in the manner
aforesaid. (No variation on the lower side shall be allowed) the cost of quantity of bitumen not so
used, shall be recovered from the contractor on the basis of stipulated issue rate, prescribed
storage charges and cartage thereof to site.

(v) With the provision made above without prejudice to the right of the FCI to take action against
the contractor under conditions of the contract for not doing the work according to the prescribed
specification.

(vi) The materials shall be issued to the contractors at the place of delivery as mentioned in the
schedule. If these are delivered at any other site the difference due to cartage will be adjusted
accordingly. The contractor shall have to cart at his cost the materials to the site of the work as
soon as these are issued. The materials shall be issued between the working hours and as per
rules of the FCI godown as farmed from time to time.

(vii) The contractor shall bear all incidental charge, storage, and safe custody of materials.

(viii) M.S. Bars, flats, angles, cold twisted steel bars, etc., shall be issued in lengths as available in
the stores. No claim en this account shall be entertained.

(ix) The contractor shall construct suitable godowns at the site of work at his own cost for storing
the materials safe against damage due to sun, rain, dampness, fire theft, etc. He shall also
employ necessary watch and ward establishment for the purpose at his own cost.

(x) The cement bags shall be stored in separate godown with pucca floor and weather proof roof
and walls. Each godown shall be provided with a single door with two locks. The keys of one Jock
shall remain with the junior Engineer-in-charge of work and that of the other lock with the
authorised agent of the contractor at-the site of work, so that the cement is removed from the
godown according to the daily requirement with the both the parties.

The cement bags shall be stacked on the proper floors consisting of two layers of dry bricks or
any other suitable material such as wooden planks, etc., locally available laid on well consolidated
earth at a level at least 30 cm. above the ground level. The stacks shall be in rows of 2 deep and
10 high with minimum 60cm clear space all round. The bags should be placed horizontally
continues in each line as per the accompanying sketch.

(xi) The day to day receipt and issue accounts of materials shall be maintained by the contractor
or his authorised agent.

Clause pertaining to damage to works inconsequence of hostilities or warlike operations.

"The work (whether fully constructed or not) and all materials, machines, tools, and plants,
scaffolding temporary buildings and other things constructed therewith shall be at the risk of
contractor until the work has been delivered to the Engineer-in-charge and a certificate from him
to that effect obtained.
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In the events of the work or any materials properly brought to the site for incorporation in the work
being damage or destroyed in consequence of hostilities or warlike operations the contractor shall
when ordered in waiting by the Engineer-in-charge remove any debris from the site, collect and
properly stack or remove in store all unserviceable materials salvaged from the damaged work
and shall be paid at the contract rates, in accordance with the provisions of this agreement for the
work of clearing the site of debris, stacking or removal of serviceable materials and for their
construction of all work originally executed before being damaged or destroyed and not paid for In
case of works damaged or destroyed but not already measured and paid for, the compensation
shall be passed by the Engineer-in-charge upto As. 5,000/- and by the superintendent Engineer
concerned for higher amount. The contractor shall be paid for the damage, tendered for it in
accordance with the provision of this agrement. The certificate of Engineer-in-charge regarding
the quality of materials and the purpose for which they were collected shall be final and binding on
all parties to this contract".

Provided always that no compensation shall be payable for any loss inconsequence of hostilities
or warlike operations (a) unless the contractors had taken such precautions against Air-Raids as
necessary by the A.R.P: officer or the Engineer-in-charge (b) for materials etc. Not on the site of
work or for any tools, plant, machinery, scaffolding, temporary buildings and other things not in
tendered for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shah be allowed
such extension of times for time for its completion as is considered reasonable by the Engineer-
in- charge.

/ >
Y7 )b ? ) *

For works period upto 18 months or less, this clause provide for reimbursement to contractor of
escalation caused, as a direct result of coming into force of any fresh law or statutory rule or order
(but not due to any changes in sales tax), in the price of material incorporated in the works and or
wages of labour and the increase exceeds ten (10) percent of the price and / or wages which
were prevailing at the time of receipt of tender for the work. Further such increases should have
happened during the progress of the work and the increases not attributable to delay in the
execution of the contract within the control of the contractor, such increases is payable due to
increases/rise in price of material/or wages during the progress of the work effective from date of
issue of award latter.

The operations of the clause includes both increase as well as decreases in price of material and/
of the wages of labour.

9# " 5<¥) *f
The contractor shall be liable for making contributions, in accordance with the provisions of the
Employees' Provident Fund Act, 1952 and the Scheme framed there under, the respect of the
labour employed by him. The contractor shall recover the amount payable by such employees
and pay to the Corporation i.e. the principal employer under the said Act, the amount of members'
contribution together with an equal amount of his contribution. If, on account of the amount of
members' contribution together within equal amount of his contribution.
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If, on account of the default or the contractor in making such payments or for any other reason,
the Corporation makes such contribution on behalf of the contractor, the contractor shall be bound
to reimburse the Corporation such contribution made by it. The Corporation shall be entitled to set
off against the amounts due to the Corporation, the contributions made by it on account of his
default in making payments or otherwise, in respect of the labour employed by the contractor.

The contractor shall also maintain such records and also submit such returns as Prescribed under
the Act to the Authority designated in the IPF Act, 1952 and the Scheme framed thereunder, and
the regional Manager, Food Corporation of India. The contractor shall also make available such
records, and returns as may be prescribed and or demanded, for inspection to the officers of the
Regional Provident Commissioner and to the Regional Manager, Food Corporation of India or an
Officer authorised by him or acting on his behalf.

$* 2% 6 ((<<)A3 *D3 *) § OF 2<<t* 9° * <) 5
2 $2* 5 *3 58 ) $ )5)6 IS ) $*F 9% *A*g2 *

Rates at which the material will be

charged to the contractor Place of Delivery

Particulars

Unit Rs. Ps.

Note: The person or firm submitting the tender should see that the rates in the above schedule
are filled up by the Engineer-in-Charge on the issue of the form prior to the submission of the
tender.

Signature of the Contractor Signature of the Deputy Manager (Engg)
for and on behalf of the
Food Corporation of India
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1.

The contractor shall procure 43 grade (conforming to IS : 8112) ordinary Portland cement, as
required in the work, from reputed manufacturers of cement having a product ion-capacity of
one million tonnes per annum or more, such as ACC, L & T, JP; Rewa, Vikram, Shri Cement,
Birla Jute and Cement Corporation of India etc., as approved by Ministry of industry,
Government of India and holding licence to use ISI certification mark for their product whose
names shall be got approved from Engineer-in-charge. Supply of cement shall be taken in 50
Kg, bags bearing manufacturers name and ISI marking samples of cement arranged by the
contractor shall be taken by the Engineer-in-charge and got tested in accordance with
provisions of the relevant BIS codes. In case test results indicate that the cement arranged by
the contractor does not conform to the relevant BIS code the same shall stand rejected and
shall be removed from the site by the contractor at his own cost within a week's time of written
order from the Engineer-in-charge to do so.

The cement shall be brought at site in bulk supply of approximately 30 tonnes or as decided
by the Engineer-in-charge.

The cement godown of the capacity to store a minimum of 500 bags of cement shall be
constructed by the contractor at the site of work for which no extra payment shall be made.
Double lock provision shall be made to the door of the cement godown. The keys of one lock
shall remain with the Engineer-in-charge or his authorised representative and the key of the
other lock shall remain with the contractor. The contractor shall facilitate the inspection of the
cement godown by the engineer-in-charge at any time.

The Contractor shall supply free of charge the cement required for testing. The cost of tests
shall be borne by the contractor/Department in the manner indicated below.

(d) By the Contractor, if the results show that the cement does not conform to relevant BIS
codes,
(i) By the Department, if the results show that the cement to relevant BIS codes.

The actual consumption of cement on work shall be regulated and proper accounts
maintained as provided in relevant provision of clause 10 of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in relevant provision
of clause of the contract and shall be governed by conditions laid there in.

Cement brought to the site and cement remaining unused after completion of work shall not
be removed from site without written permission of the Engineer-in-charge.
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1. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes viz.
IS-432 for mild steel & 1S: 1786 for cold twisted bars from main producers viz. SAIL & TISCO
etc. The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge
in respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as per the provisions in this regard in relevant
BIS codes. In case the test results indicate that the steel arranged by the contractor does not
conform to BIS codes the same shall be and rejected and shall be removed from the site of
work by the contractor at his cost within a week's time of written orders from the Engineer-in-
charge to do so.

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more or as
decided by the Engineer-in-charge.

3. The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion & corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy accounting and checking.

4. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below :

. For consignment below 100 For consignment over
Size of Bar
tonnes 100 tonnes
Under 10mm dia One sample for each One sample for each 40
25 tonnes or part thereof. tonnes or part thereof.
10mm to 16mm dia One sample for each One sample for each 45
35 tonnes or part thereof. tonnes or part thereof.
Over 16mm dia One sample for each One sample for each 50
45 tonnes or part thereof. tonnes or part thereof.

5. The contractor shall supply free of charge the steel required for testing. The cost of tests shall
be borne by the contractor/Department in the manner indicated below:

(i) By the contractor, if the results show that the steel does not conform to relevant BIS
Codes.

(i) By the Department, if the results show that the steel conforms to relevant BIS codes.

6. The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in relevant provision of clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in relevant provision of
clause 39 of the contract and shall be governed by conditions laid therein.

7. Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-Charge.
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The contractor shall procure non asbestos high impact polypropylene reinforced cement 6mm
thick corrugated sheets (confirming to IS 14871) as required in the work from reputed
manufacturers of such sheets and shall be got approved from Engineer-in-Charge. Non
asbestos, high impact polypropylene reinforced cement 6mm thick corrugated sheets shall be
used only bearing ISI marking. In case sheets arranged by the contractor do not bear ISI
mark, the same shall stand rejected and shall be removed from the site by the contractor at
his own cost within a week's time of written order from the Engineer-in-Charge to do so.

The non asbestos high impact polypropylene reinforced cement 6mm thick corrugated sheets
shall be brought at site in sufficient quantity as required or as decided by the Engineer-in-
Charge.

The contractor shall be responsible for the watch and ward and safety for these roofing
sheets, the contractor shall facilitate the inspection of the same by the Engineer-in-Charge at
any time.

The contractor shall supply free of charge non asbestos high impact polypropylene reinforced
cement 6 mm thick corrugated sheets if required for testing, the cost of tests shall be borne by
the contractor/Department in the manner indicated below:

i) By the contractor, if the results show that the sheets do not conform to relevant BIS
Codes.

i) By the Department, if the results show that the sheets conform to relevant BIS codes.

The actual consumption of sheets on work shall be regulated and proper accounts maintained
as provided in relevant provisions of clause 10 and 39 of the contract.
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Safety code:

(i) Suitable Scaffolds should be provided for workmen for all works that comes safety be done
from the ground, or from solid construction except such short period work as can be done
safety from ladders. When a ladder used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder used for carrying materials as well, suitable footholds and hand holds
shall be provided on the ladder and the ladder shall be given an indication not sleeper than
1/4 to (1/4 horizontal and 1 vertical)

(ii) Scaffolding or staging more than 12 ft. above the ground or floor, swung or suspended from
an overhead support or erected with stationery support shall have a guard rail properly
attached bolted, braced and other wise secured at least 3 feet high above the follow or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened, as to prevent it from swaying from the
building or structure.

(iiiy Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or to the gangway or the stairway is more
than 12 feet above ground level they should be closely boarded should have adequate width
and should be suitably fastened, as described in (ii) above

(iv) Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall or persons or materials by providing suitable fencing or railing
whose minimum height shall be 3"/0".

(v) Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be surely fixed. No portable single ladder shall be over 30 feet in length
while the width between side rail in rung ladder shall in no case be less than 114 for each
additional foot or length uniform step spacing shall not exceed 12. Adequate precautions shall
taken to prevent danger from electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall provide ail necessary tensing and lights to protect the public from
accident, and shall be bound to bear the expenses of defence of every suit action or other
proceedings at law that may be brought by any persons for injury sustained owing to neglect
of the above precautions and to pay any damages by any persons for injury sustained owing
to neglect of the above precautions and to pay any damages and cost which may be awarded
in any suit, action or proceedings to any such persons or which may with the consent of the
contractor be paid to compromise any claim by any such persons.

(vi

~

Excavation and trenching: All trenches four feet or more in depth, shall at all time be supplied
with atleast one ladder for each 100 feet in length or fraction there of. Ladder shall be
extended from bottom of the trench to at least 3 above the surface of the ground. The side of
the trench which are 5 are more in depth shall be stopped back to give suitable slope or
security held by timber bracing, so as to avoid the dangers of sides to collapse. The
excavated material shall not be placed within 5 feet of the edges of the trench or half of the
depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undering or undercutting shall be done.
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(vii) Demolition : Before any demolition work is commenced and also during the process of the
work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably
projected-

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged:

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so over loaded
with debris or materials as to tender it unsafe.

(viii)  All necessary personal safely equipment as considered adequate by the Engineer-in-
charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use and the contractor should take adequate
steps to ensure proper use of equipment by these concerned :

(a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

(b) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

(c) Those engaged in welding works shall be provided with welders protective eyesight lids.

(d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficient safe intervals.

(e) When workers employed in sewers and manholes which are in use the contractor shali
ensure that the man hole covers are opened and are ventilated at least for an hour before
the worker are allowed to get into the man holes and the manholes so opened shall be
cordoned of with suitable railing and provided with warning signals or boards 10 prevent
accident to the public.

(f) The contractor shall not employee men below the age of 18 years and women on the work
of painting with products continuing lead In any form. Wherever men above the age of 18
are employed on the work of lead painting the following precautions should be taken.

(i) No paint containing lead or lead products shall be used except In the form of paste or
ready made paint.

(ii) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

(iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of work.
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(ix) When the work is done near any place where there is risk of growing, all necessary

equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injurious likely to be sustained during the course of the work.

Use of hoisting machines and tackle including their attachment an courage and supports shall
confirm to the following standards or conditions.

(a) These shall be of good mechanical construction, sound material and adequate strength.

(b) Every rope in hoisting or towering materials or as a means of suspension shall be of
durable qualify and adequate strength and free patent defects.

Every crane driver or hoisting appliance shall be properly qualified an d no person under the
age of 21 years should be in-charge of any hoisting of any hoisting machine including any
scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as in means of suspension the safe working load shall be
ascertained by adequate means. Every Hoisting machine and all gear referred to above shall
be plainly marked with the safe working load. In case of hoisting machine having a variable
safe working load, each safe working load of the conditions under it is applicable shall be
clearly indicated. No part of any machine or any geared referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines: the safe working load shall be notified by the Electrical
Engineer- in- charge. As regards contractors machine the contractors shall notify the safe
working load of the machine to the Engineer-in-charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer Concerned.

(xi) Motors, gearing, transmission, electric wiring and other dangerous part of hoisting appliances

should be provided with efficient safeguards. Hoisting appliances should be provided with
such means as will reduce to the minimum, the risk of accidental descent of the load,
adequate precaution should be taken to reduce and to minimise the risk of any part of a
suspended load becoming accidentally displaced. When workers employed on electrical
installations which are already engaged, insulating mats wearing apparel such as gloves,
sleeves and boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials which are -good conductors of electricity.

(xii) All Scaffolds, ladders and safety devices mentioned or described herein shall be maintained

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in
use Adequate washing facilities should be provided at or near places of work.

(xiii)The safety provisions should be brought to the notice of all concerned by display on a notice

board at a prominent place at work spot. The person responsible for compliance of the safety,
code shall be named by the contractor.
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(xiv)To ensure effective enforcement of the rules and regulations relating to safety precautions,
the arrangement made by the contractor shall be open to inspection by Labour Officer,
Engineer-in-charge of the department of their respective.

(xv) Notwithstanding the above clause from (i) to (xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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1. Application:

These rules shall apply to all building and construction workers in charge of food corporation of
India,

2. Definitions:

(1) "Work Place" means a place at which at average 50 or more workers are employed in
connection with construction work.

(2) "Large work place" means a place at which at an average 500 or more workers are
employed in connection with construction work.

3. First Aid:

(a) At every work place there shall be maintained in a readily accessible place first aid
appliance including an adequate supply of dressings and sterilized cotton wool. The
appliances shall be kept in good order and, in large work place they shall be placed under
the charge of responsible person who shall be readily available during working hours.

(b) Atlarge work places where hospital facilities are not available within easy distance of the
work, First Aid post shall be established and be run by a trained compounder.

(c) Where the large work places are remote from regular hospitals, indoor ward shall be
provided with one bed for every 250 employees.

(d) Where large work places are suited in cities, in towns or in their suburbs and no beds
are considered necessary owing to the proximity of city or town hospitals suitable
transport shall be provided to facilities removal of urgent cases to the hospitals. At other
work places, some convince facilities, such as a car, shall be kept readily available to take
injured persons or persons suddenly taken seriously ill to the nearest hospital.

5. Drinking Water:

(a) In every work place, there shall be provided and maintained at suitable places easily
accessible to labour, a sufficient supply of cold water fit for drinking.

(b) Where drinking water is obtained from an intermitted public water supply each work
place shall be provided with storage where such drinking water shall be stored.

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any
latrine, drain or other source of pollution. Where water has to be drawn from an existing
well which is within such proximately of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap-door which shall be dust and water
proof.

(d) A reliable pump shall be fitted to each covered well the trap door shall be kept locked

and opened only for cleaning or inspection which shall be done at least once a month.
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5. Washing and Bathing place:

(i) Adequate washing and bathing places shall be provided, separately for men and women,
(i) Such places shall be kept in clean and drained condition.

6. Scale of Accommodation in Latrines and Urinals:

There shall be provided within the premises of every work place latrines and urinals accessible
place, and the accommodation, separately for each of them shall not be less than the following
scale:

No. of Seats
(a) Where the number of persons does not exceed 50 2
(b) Where the number of persons exceeds 50, but does not exceed 100 3

(c) for every additional 100 in particular case the Executive Engineer shall have the power to
vary the scale, if necessary 3 per 100

7. Latrines and Urinals for women:

If women are employed separate latrines and urinals screened from those for men and marked to
the vernacular in conspicuous letters "For women only". Shall be provided on the scale laid in rule
6. Those for men shall be similarly marked "For men only". A poster showing the figure of a man
and a woman shall also be exhibited at the entrance of latrines for each sex. There should be
adequate of water close to the urinals and latrines.

8. Latrines and Urinals:

Except in work places provided with water flushed latrines, connected with a water borne sewage
system, all latrines shall be provided with receptacles on dry earth system which shall be cleaned
at least four time daily and atleast twice working hours and kept in a strictly sanitary conditions.
The receptacles shall be tarred inside and outside at least once a year.

9. Construction of Latrines:

The inside wall shall be constructed of masonry or some suitable heat resisting non absorbent
material and shall be cement washed inside and outside at least once a year. The dates of
cement washing shall be noted in a register maintained for the purpose and kept available for
inspection. Latrines will not be of a standard lower than borne hole system and should have
thatched roofs.

10. Disposal of Excreta :

Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal of
excreta by incineration at the work place shall be made by means of suitable incinerator approved
by the Assistant Director of Public Health or the Municipal Medical Officer of Health, as the case
may be in whose jurisdiction the work place is situated. Alternatively excreta may be disposed of
by putting a layer of night soil at the bottom of pucca tank prepared for the purpose and covering
it with a 6 layer of waste or refuse and then covering it up with a layer of a fortnight (When it will
turn into manure).
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11.

12.

13.

14.

Provision of Shelter during rest:

At every work place there shall be provided, free of cost, two suitable sheds one for meals
and the other for rest separately for men and women for the use of labour. The height-of the
shelter shall not be less than 1 feet from floor level to the lowest part of the roof. The sheds
should be roofed with atleast thatched and mud flooring will be provided with a dwarf wait
around' not less than 2% feet. Sheds should kept clean and the space should be on the basis
of atleast 5 square feet per head.

Creches:

(a) At every work place at wh.ch 50 or more women workers are originally employed there
shall be provided two huts for the use of children under the age of 6 years belonging to such
women. One hut shall be used for infants, games and play and the other as their bed-room.
The huts shall not be constructed on a lower standard than the following.

(i) thatched roofs :

(i) mud floors and walls :

(iii) plank spread over the mud floor and covered matting.

The huts shall be provided with suitable and sufficient openings for light and ventilation. There
shall be adequate provision of sweepers to keep the place clean. There shall be adequate
provision of sweepers to keep the place clean. There shall be two Dials in attendance.
Sanitary utensils shall be provided to th- satisfaction of the Health Officer of the area
concerned. The use of the hut shall be restricted to children, their attendants and mothers of
the children.

(b) Where the number of women workers is more than 25 but less than 50, the contractor
shall provide at least one Dais to look after the children of women workers.

(c) The size of creches shall vary according to the number of women.

(d) The creche or creches shall be properly maintained and necessary equipment like toys,
etc. Shall be provided.

Canteen:

A cooked food canteen on a moderate scale shall be provided for the benefit of workers
wherever it is considered expedient.

The above rules shall be incorporated in the contracts and in notice inviting tender and shall
form an Integra part of these contract.
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Short Title:

1. These regulation may be called the "contractors" Labour Regulations

2. Definitions: In these regulations unless otherwise expressed indicated, the words and
expression shall have the meaning hereby assigned to them respectively that is to say:

(i) "Labour" means worker employed by the corporation's contractor directly or indirectly
through a sub-contractor or other person or by an agent on his behalf on a payment not
exceeding Rs 400/- per month and will not include supervisory staff like overseers, etc.

(ii) "Fair Wage" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by Government of India in the
Ministry of Labour and Employment vide S.0O. No 1977 published in the Gazette of India,
Extraordinary part Il section (3) sub-section (ii) dated 19-5-1969.

(iii) "Contractors" shall include every person whether a sub-contractor or head man or agent
employing labour on the work taken a contractor.

(iv) "Wages" shall have the same meaning as defined in the payment of wages Act and
includes time and piece rate wages.

2a. Normally working hours of an adult employee should not exceed 9 hours a day and in case of
a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for
rest, if any, it shall not spread over than 12 hours on any day.

2b. When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.

2c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the
provisions of minimum wages (Central rules. 1960 as amended from time to time irrespective
of whether such worker is governed by tile minimum wages Act, 1948 or not),

3. Display of notice regarding Wage etc.: The contractor shall:

(a) Before he commences his work on contact display and correctly maintain and continue
to display and correctly maintain in a clean and legible condition in conspicuous places on
the work, notice in English and in the local Indian language spoke by the majority
workers, giving the rate of wages which have ben certified by the Executive Engineer
Regional Labour Commissioner, as fair wages and the hours of work for which such
wages are earned, and

(b) send a copy of such notices to the certify officer.

4. Payment of wages :

(i) Wages due to every worker shall be paid to him direct

(i)  All wages shall be paid in current coin or currency or in both.

(i)  Arrears claimed after 3 months after the completion of the work shall not be entertained.
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5. Fixation of wages periods :- (i) The contractor shall fix the wage periods in respect which the
wages shall be payable.

The minimum daily rates of wages fixed under Notification of the Government of India in the
Ministry of Labour and Employment No. S.O. 1977 dated the 19th May, 1969 are inclusive of
wages for weekly day of rest and the question of extra payment for weekly holiday would not
arise

(i) No wage period shall exceed one month.

(iii) Wages of every worker employed on the contract shall be paid (a) in case of
establishment in which wage period is one week within 3 days from the end of the wage
period and (b) in the case of other establishments before the expiry of the 7th day or 10b the
day from the end of the wages period accordingly as the number of workers employed in such
establishments does not exceeds 1,000 or exceeds 1,000.

(v) All payment of wages shall be made on a working day except when the work is completed
before expiry of the wages period, in which case final payment shall be made within 48 hours
of the last working day at work site and during the working time.

NOTE: "The term working day" means a day on which the work on which the labour is
employed, is in progress.

6. Wage Book and Wage Slip etc. :- (i) The contractor shall maintain a Wage Book of each
worker in such form as may be convenient at the place of work but the same shall include the
following particulars :

(@) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(f) Gross wages payable for the work during each wage period.

(g) All deductions made from the wage with an indication in each case of the ground for the
deduction is made.

(h) Wages actually paid for each wage period.
(e) Signature or thumb impression of the worker.
(f) The contractor shall also issue a wage slip containing the aforesaid particulars to each

worker employed by him on the work at least a day prior to the day of disbursement of
wages.
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(g) The contractor shall Issue an Employment card in the prescribed Form 1ll to each worker
on the day of work or entry into his employment. If the worker has already any such card
with him from the previous employer, the contractor shall merely endorse that
Employment card with relevant entries. On termination of employment the Employment
card shall again be endorsed by the contractor and returned to the worker.

(m) The contractor shall issue attendance-cum wages card as per Form |V attached to each
worker on entry into employment.

7. Register of unpaid wages : The contractor shall maintain a register of unpaid wages in such
form as may be convenient at the place of work but the same shall include the following
particulars :-

(a) Full particulars of the labourers whose wages have not been paid.
(b) Reference number of the muster roll and wage register.

(c) Rate of wages.

(d) Wage period.

(e) Total amount not paid.

(f) Reasons for not making payment.

(g) How the amount of unpaid wages was utilised,

(h) Acquaintance with date.

8. Register of Accidents:- The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include following particulars :
(a) Full particulars of the labourers who met with accident.

(b) Rate of wages.

(c) Sex.

(d) Age.

(e) Nature of accidents and cause of accident.

(f) Time and date of accident.

(g) Date and time when admitted in hospital.

(h) Date of discharge from the hospital.

(iy Period of treatment and result of treatment.

(i) Percentage of loss of earning capacity and disability as assessed by Medical Officer,
(k) Claim required to be paid under workmen's compensation Act.
(I) Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid,
(n) Authority by whom the compensation was assessed,

(o) Remarks
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9.

10.

11.

Fines and deductions which may be made from wages;- (i) The wages of a worker shall be
paid to him without any kind except the following:-

(a) Fines.

(b) Deductions for absence from deputy that is from the places, where by terms of his
employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employment person
for custody, or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglects to default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advance granted shall be entered in a register.

(e) Any other deduction which the central Government may from time to time allow.

(f) No fine should be imposed on any worker save in respect of such acts and omission on
his part as have been approved by the chief Labour Commissioner.

(g9) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

(h) The total amount of fine which may be imposed in anyone wage period on a worker shall
not exceed an amount equal to three paise in a rupee of the wages, payable to him in
respect of that wages period.

(i) No fine imposed on any worker shall be recovered from him by instalment; or after the
expiry of sixty days from the date on which it was imposed.

(i) Every fine shall be deemed too have been imposed on the day of the act or omission in
respect of which it was imposed.

Register of fines, etc:-

(i) The contractor shall maintain a register of fines and a register of deductions for damage.
Or loss in form Nos. 1 and 2 respectively which should be kept at the place of work.

(ii) The contractor shall maintain both in English and the local Indian Language, a list
approved by the chief Labour Commissioner clearly stating the acts and omissions for
which penalty or fine may ,be imposed on a workman and display it in a good condition in
a conspicuous place of the work.

Preservation of Registers: The wage book, the age slips the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under their
regulations shall be preserved for 12 months after the date of last entry made in them and
shall be made available for inspection by the Engineer-in-charge, Labour Welfare Officer
authorised by the chief Labour Commissioner in this behalf.
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12. Powers of Labour Welfare Officer to make investigations or Enquiry: The labour Welfare
Officer or any other person authorised by the Central Government on their behalf; shall have
power to make enquires with a view of ascertaining and enforcing use and proper observance
of the fair wage clause and the provisions of these regulations. He shall investigate into any
complaint regarding the fault made by the contractor or sub-contractor in regard to such
provision.

13. Report of Labour Welfare Officer: The Labour Welfare Officer or other persons authorised
aforesaid shall a report of result of his investigation or enquiry to the Executive Engineer
concerned indicating the extent, if any, to which the default has been committed, with a
note that necessary deductions from the contractors bill be made and the wages and other
dues be paid to the labourers concerned. In case an appeal will be made by the contractor
under clause 14 of these regulations actual payment to the labourers will be made by the
Executive Engineer after the Regional Labour Commissioner gives his decision on such
appeal.

(a) The AGM (Engineering) shall arrange payment to the labourers concerned within 45 days
from the receipt from the Labour Welfare Officer or the Regional labour Commissioner as
the case may be.

14. Appeal against the decision of Labour Welfare Officer:- Any person aggrieved by the
decision and recommendations of the Labour Welfare Officer or other persons so authorised
may appeal against such decision to the Regional Labour Commissioner concerned within 30
days from date of decision, forwarding simultaneously a copy of this appeal to the Executive
Engineer concerned but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

15. Prohibition regarding Representation through Lawyer: (i) A workman shall be entitled to be
represented in any investigation or enquiry under these regulations by:

(a) An officer, of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union referred to in clause
(a) is affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer of a
registered trade union, connected with, or by any other workman, employed, in the
industry in which the worker is employed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

(a) An officer of an association of employers of which he is member.

(b) an officer of a federation of association of employers to which the association referred to
in clause (a) is afflicted.
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(c) Where the employer is not a member of any association of employers, by an officer of
association of employees, connected with, or by any other employer, engaged in the
industry in which the employer is engaged.

(iii) No party shall be entitled. to be represented by a legal practitioner in, any investigation or
enquiry under these regulations.

16. inspection of Book and Slips: the contractor shall allow inspection of the wage books and the
wage slips, the register of unpaid wages, the register of accident and the register of fines and
deductions to any of his workers or to his agent at a convenient time and place after due
notice is received or to the Labour welfare Officer or any other person, authorised by the
central Government on his behalf.

17. Submissions of Returns: The Contractor shall submit periodical returns as may be specified
from time to time.

18. Amendments: The Central Government may from time to time add to or amend the
regulations and on question as to the application, interpretation or effect of those regulations.
The decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner to the
Government of India, or any other person authorised by the Central Government in that behalf
shall be final.
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Whether
Father's/ Nature & date of workman Date of
, the offence for showed cause Rate of amount of Date on which
Sl. No. Name Husband’s Sex Department . ) . - 8 ; Remarks
N which the fine against fine or wages fine the realised
ame ) . .
imposed not, if so, enter imposed
the date
> > . / E "E . > . / E
/ C *(2 C D 3<t "*)N
Whether
Father’s/ workman Date of Number of | Date on which
) Damage or loss showed cause | amountof | .
Sl. No. Name Husband’s Sex Department h . : . instalments total amount Remarks
caused with date against fine or fine . -
Name ) . if any realised
not, if so, enter imposed
the date
Contractor Asst. General Manager (Civil / Elec.)
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Name and Sex of the worker:

Father's Name:

Address:

¢ *(2 -C D

Age or Date of Birth:

Identification Marks

Particulars of next of Kin wife and children, if any or of dependent next of kin in case the workers

has

NAME

no wife or child:

Full address of dependents (Specify Village, District and State)

Particulars of Total period for
Name and address of . . Leave taken
. location of work which the worker
Sl. employer (specify whether . . Actual number (number of
site and is employed
No. a contractor or sub- - of days worked | days should be
description of work From......... o
contractor) specified)
done TO v
"0 -
Wa(gveizt;ate Total wage earned
SI. Nature of work done . particulars of bY the worke_r Signature of
Wage period o during the period Remarks
No. by the worker unit in case the employer
. shown under
of piece
column 5
work)

N.B. If the worker is employed both

should be made separately.

Contractor
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N O, e e ——————

Name of the CoNtractor: .......o.iii e

Name Of the WOrK: ... e

Name Of the WOTKEr: ... e

o [0 | =T

Designation: ... Rate of wages: .........cccoveiiiiiinnns

Name Attendance Signgture of person Remarks
making attendance
Dat‘? on Gross Deduction, Date of Signature
. which .
Wage Period - wages if any Actual payment of the

overtime payable wages paid worker
worked
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The contractor shall maintain a register of Maternity (benefit) in the prescribed form as shown

below and the same shall be at the place of work.

Register of maternity benefit
Clause 19F of the conditions of contract

Name and address of the contract to (s)

Name and location of the work

Father's

Date on which

Date of

Name of the ) Nature of Period of actual . .
Husband’s . notice of delivery/
employee employment appointment ) . : .
name confirmation miscarriage
1 2 3 4 5 6

Date on which maternity leave commenced and

Leave pay paid to the employee

ended
In case of delivery In case of miscarriage In case of delivery In case of miscarriage
Commenced | Ended Commenced | Ended Rate of A”.“’“”t Rate of A“?°“”t
leave pay paid leave pay paid
7 8 9 10 11 12 13 14

Specimen form of the Register regarding Maternity Benefit admissible to contractor's labour Name

of Work

1. Name of the women and her husband's name.

2. Designation.

3. Date of appointment.

4. Date with months and years in which she is employed.

5. Date of discharge/dismissed, if any

6. Date of production of certificate in respect of pregnancy

7. Date on which women informs about the expected delivery.

8. Date of delivery/miscarriage/death.

9. Date of production of certificate in respect of delivery/ miscarriage
10. Date with amount of maternity/death benefit paid in advance of expected delivery.
11. Date with the amount of subsequent payment of maternity benefit.

13.

14.
15.

Contractor

. Name of the person nominated by the women to receive the payment of the maternity benefit

after her death.

If Women dies, the date of her death the name of the person to whom maternity benefit
amount was paid, the month there of and the date of payment.

Signature of the contractor authenticating entries in the payment.

Remarks (column for the use of Inspecting Office)
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Part Il Section (3) Sub-section (ii) dated the 19-5-69

Sl. Categories of employees All inclusive minimum rates of
No. wages per day i.e. i/c the wages for
weekly day of rest
Rs. P.
1. Bhisti
2. Black-Smith (1) 1st Class
3. Carpenter (2) 2nd Class
4. Chowkidar (a) Male (Beldar)
5, Coolies (b) Female (Coolies)
6. Fitter Class |
7. Asst. Fitter or
2nd Class Fitter
8. Mason (Brick layer) (a) 1st Class
(b) 2nd Class
9. Mason for stone work (a) plain
........................................... (b) Ornamental
10. Mate
11.  Mistry Class |
12. Painter
13. Rock Cutting Labour (a) Excavator)
(b) Breaker
(c) Hole Driller
(d) Stone chiseller
14. Swerman
15.  Skilled Beldar (for floor rubbing
16.  Whitewasher (unskilled)
17. 5 donkeys with man
18. Welder
19. Stone cutter (a) I class

(b) Il class

20. Driver for mixer, truck and Road
roller
= 1. The minimum rates of wages shall consist of an all inclusive rates and include also
the wages for weekly day of rest.
2. The minimum rates of wages for young persons below 18 years of age and for
disabled persons shall be 71% of the rates payable to adult worker of the appropriate
category. 50
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1.1 C.P:W.D. Specification 1996 Vol1 to VI for building works shall be followed with correction
slips upto date. The work of electrical installations shall be carried out according to the
detailed specifications of the Central Public Works Department 1980 (internal) and 1980
(external) and with correction slips upto date. In the case of Building Works and services and
electrical works should there be arly difference between the Central Public Works Department
specifications mentioned and the, specification of Schedule of quantises the Department
specifications mentioned above and the specification of Schedule of quantities the latter i.e.,
the specifications or schedule of quantities shall prevail. Where the C.P.W.D. specification are
silent on any particular point, the relevant specifications mentioned above or code of the
Indian Standard Institution shall be followed.

1.2 Should any classification be needed regarding the specifications for any work the written
instructions from the Engineer-in-charge shall be obtained.

1.3 Civil contractor appointed for this work shall ensure that the Electrical works are executed
with the approval of AGM (Elec), FCI, or his authorized representative who will ensure about
the possession of prescribed Electrical Licence and requisite experience for undertaking such
work.

8/ > /

21 *39¢" 5 292¢ ) )2 * :Tubular trusses with all accessories shall be supplied free of
cost at site of work. Kinks, bends etc. In the truss members and accessories straightened
before hoisting and erection. Specifications and instructions issued by the manufacturer for
erection of tubular trusses shall be strictly followed. Utmost car should be taken to ensure that
no damage structurally or otherwise is done to tubular truss members.

The rate quoted by the contractor for item No Includes all operations described above and in the
nomenclature of the relevant item in the schedule of quantities. For the purpose of payment,
the area shall be horizontal projection of the roof excluding the eaves projection on all four
sides. The length of the area shall be the distance from outside to outside face of gable walls.
The width shall be the distance from the outer face to outer face of the longitudinal walls of
the main godown. In case of verandah, the length of the projected area shall be the distance
from outer edge to outer edge of the platform and the width shall be from column face to outer
edge of the platform.

2.2 A.C. Sheet Roofing: A.C. sheets and ridges for roofing shall be issued by the Corporation at
site of work at the issue rates given in the schedule of materials to be supplied by the Food
Corporation of India. A wastage up 2% shall be admissible and for which the recovery shall
be made on the issue rates. Any wastage in excess beyond the variation limit of 2% penal
rate recovery at double the issue rate shall be affected on the excess consumption of A.C.
sheets and ridges.

If the sheets have to be cut to suit the exact requirement at site of work for the roofing nothing
extra shall be paid for cutting the sheets. The end lap shall be 20 cms. and side lap shall
behalf a corrugation for A.C. sheets roofing. Other specifications for A.C. sheet roofing shall
be as per Delhi C.P.W.D. Specifications 1996 V & IV with upto date correction slips.

2.3 In respect of Food Grain Godown, Ridge Level shall be taken as floor two (first floor) level.
Nothing extra shall be paid for extra height for all items of these structures.
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3.1 The drawings specified in the brief specifications could be seen in the Office Asst. General

Manager (Civil/ Elec.) Regional Office, Food Corporation of India, Bangalore during office
hours.

§ /

The work shall be carried out as per IE Rules/CPWD General Specifications for Electrical
Works 1980 (internal) and 1980 (external) as amended upto date.

2. The work shall be carried out by an Electrical Contractor of appropriate class possessing
requisite licence and authority to handle this type of installation covered by the contract.

3. Requirements, if any local Electricity Authority / electrical inspector in respect of approval of
the installation and sanction of Electrical power shall also be compiled with by contractor on
furnishing requisite, documents, plans, schematic diagram etc.

4. The contractor shall help in co-ordinating with the "Electric Supply Authority", in obtaining the
service connection and the requisite test report in the prescribed form shall also be furnished.

5. Immediately on completion of work, the contractor shall carry out "testing of the installation"
and shall submit report in the 'form of completion certificate' as per appendix "E" of CPWD
specifications referred above.

6. The contractor shall 'submit completion plan drawn to a suitable scale in tracing cloth with ink
along with three blue print copies of the same.

7. The contractor shall inspect the proposed site for the work and study all specifications and
conditions carefully before tendering.

8. All interconnections on the main board and distribution boards shall be done with suitable
size of cables drawn in conduits and end-terminations with appropriate lugs/thimbles.

9. MS/CI junction boxes shall be used for junction of conducts as per direction of Engineer-in-
charge. These will not be measure separately but shall be measured in all directions along
with the length of conduits.

10. All steel plants, switch boards, sheet metal panels, MS clamps, etc. shall be applied with
primer coat of paint before erection.

11. Final painting shall be done in two coats before erection. Where conduit pipes are to be laid
along the trusses, these shall be fixed as per clause 1.4, 1.7 (b) of CPWD specification
referred above.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

Execution of work shall be supervised by technical personnel of appropriate rank as
required under the prescribed rules.

Any damage done by the contractor to any existing building and or roads during the course
of execution of work shall be made good by him at his own cost to the satisfaction of the
Engineer-in- charge.

The contractor shall maintain in good condition all work executed by him, till the completion
and handling over of the entire work and nothing extra shall be paid for watch and ward of
any.

The contractor shall take all precautions to avoid accidents and shall follow the "Safety
Procedure" as per appendix 'C' CPWD specification referred above.

The contractor shall consult the Engineer-in-charge in writing regarding collections and
stacking of material required for the work. He shall not stack any material in any place other
than those approved by the Engineer-in-charge.

The contractor shall execute the work as per programme drawn by the Engineer-in-charge.

The rates quoted by the contractor should include all taxes, (Octroi, excise duty etc.)
Nothing extra shall be payable to the contractor beyond the rates quoted by him.

The contractor will co-ordinate electrical works with the progress of civil engineering works.
He will ensure that the electrical works are completed, installation test reports submitted to
Electrical supply authorities and approved by the Electrical inspector concerned immediately
after the civil works are completed.

In case of composite contracts where in Electrical works form a part of the composite work,
the main contractor shall ensure that the electrical works are executed by a sub-coordinator
(who shall be approved by the tender accepting authority) having appropriate registration for
Electrical work of this magnitude and possessing prescribed Electrical licence for undertaking
such works- name*) of the parties should be indicated while submitting the tender. Soon after
the award of work, separate agreement for Electrical work shall be concluded with the DM
(elect.) of the Corporation for execution and finalisation of payments regarding Electrical sub
work.
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The tenderer shall list below key men giving short resume of their experience together with
estimated peak and average labour force that he proposes to employ on this contract.

Designation of key Personnel Name and shore resume of experience

Estimate Peak FOrce ......c.ovviiiiiiiii e

Estimated Average FOrce .........ccooviiiiiiiiiiiiciee,

Signature of Contractor

Asst. General Manager (Civil/ Elec)

Contractor Asst. General Manager (Civil / Elec.)

56



/

The tenderer shall give below complete description of all the plant and equipment he proposes to
use for execution of this contract:

Sl. No. Description of Plant and equipment No

The fair wage rate prevailing in the district on the date of receipt of tender and any notification
subsequently by the respective State Government Central Government

Signature of Contractor

Asst. General Manager (Civil/ Elec)
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/
THIS AGREEMENT made this .......c.cooiiiiiiiins day of ... two
thousand ............ccoiiiii between the Food Corporation of India established under the
Food Corporation Act; 1964 having its head office at No. 16-20 Barakhamba Lane, New Delhi -
110 001. And its Regional Office at ..........c.coviiiiiiiii e (which expression shall
mean and include its successor or successors in office and assigns) acting through the Deputy
Manager (Engg.) Food Corporation of India ............coiiiiiiiii e hereinafter
called The Corporation' on the one part and M/s. Shri ..., hereinafter

called the "Contractor" (which expression shall mean and include their .heirs executors and
administrators and assigns) of the other part.

WHEREAS The Corporation being desious of having provided and executed certain works
mentioned enumerated or referred to in the specifications, conditions of contract, schedule of
quantities of works. Drawings and other documents consisting of the "Tender" and acceptance
thereof, copy hereto annexed, all of which are deemed to form part of this contract and are
included in the term CONTRACT whenever herein used.

AND WHEREAS The Corporation accepted to the tender Contractor .......................coooiiinil.
for the provision and the execution of the said work at the rates stated in the schedule of
quantities of work (hereinafter called the "Schedule of rates") upto the terms and subject to the
condition of contract.

NOW THIS AGREEMENT WITNESSETH & IT IS HEREBY agreed and declared as follows:

1. In consideration of the payments to be made to the Contractor for the works to be executed
by him, the Contractor does hereby covenant with the Corporation that the contractor shall
and will duly provide, execute, and complete the said works on or before the dates mentioned
in the said conditions attached to the tender documents and shall maintain the same at his
own cost for a period of six months thereafter, perform all other acts and things in the contract
mentioned or described or which are to be implied there from or may be reasonably
necessary, for the completion of the said works and in the manner and subject to the terms
and conditions or stipulations mentioned in the contract.

2. In consideration of the due provision, execution and completion of the said work the
Corporation does hereby, agree with the contractor that the Corporation will pay to the
contractor the respective amount for the work actually done by him at the "Schedule of Rate"
as contained in the appended schedule and such other sums as may become payable to the
contractor under the provisions of the Contract, such payments to be made at such time and
in such manner as provided for in this agreement.

The contractor has furnished a sum of Rs ..........cooiiiiiiiiiii, as Earnest Money and
agrees that the balance Security Deposit amountingto Rs ...................ce. shall be recovered
from the bills payable to the contractor from time to time till the whole of the Security Deposit of
RS stipulated in the memorandum of the tender and clause of
the "Conditions of the Contract is recovered."
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4. In consideration of the due provision, execution and completion of the said works the contractor
does hereby agree to pay the corporation the sum as may be due to the corporation for the
services, if any, rendered by the corporation to the contractor for the services, if any, rendered by
the corporation to the contractor, and such other sum or sums as may become payable to the
Corporation towards loss, damage to the Corporation's equipment, materials, plant and machinery
liquidated damages, if any, as set forth in the said conditions of contract such payments to be
made at such manner as is provided in the contract.

IN WITNESS WHEREOF the parties have executed these presents in duplicate the date and year
first above written.

SIGNED AND DELIVERED FOR AND ON BEHALF OF
AT

IN THE PRESENCE OF

WITNESS 1.

SIGNED AND DELIVERED FOR AND

ON BEHALF OF THE FOOD CORPORATION OF INDIA
IN THE PRESENCE OF

WITNESS 1.
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(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specific quantity of work in given time).

THIS INDENTURE made the...........oocoiiiiiiiiiiininn, day of ... 200 ...
between M/s . (hereinafter called the
Contractor which expression shall where the context so admits or implies be deemed to include
his executors administrators and assigns) of the one part and THE FOOD CORPORATION
having its registered Office at 16-20 Barahkhamba Lane, New Delhi and acting through the Senior
Regional Manager / Zonal Manager ...........ouuiuiiiiiiii e et of the
other part hereinafter called the 'CORPORATION'.

WHEREAS by an agreement dated. ............coiiiiiiiiii e (hereinafter
called the said agreement), the Contractor has agreed to execute the work of .......................

The Contractor has requested the corporation that he may be allowed advances on the security of
materials absolutely belonging to him and brought by him to the site of the works the subject of
the said agreement for use in the construction of such of the works as he has undertaken to
execute at rates fixed for he finished work (inclusive of the cost of materials and labour and other
changes) and WHEREAS the Corporation has agreed to advance to the Contractor 75% of the
value of the materials and other particulars and of which are detailed in a running account bill
signed by the further advance or advance on the security to other materials brought by the
Contractor to the site of the said works, NOW THIS INDENTURE WITNESSETH that in
pursuance of the said agreement and in consideration of payment of the sumof Rs ............... on
or before the executive of those presents paid to the contractor by the Food Corporation the
receipt where of the contractor does hereby acknowledge and of such further advices, (if any) as
may be made to him as aforesaid, the contractor both hereby convenient and agree with the
Corporation and declare as follows :

1. That the said 75% payment paid by the Corporation of the Contractor as aforesaid shall be
employed by the Contract to in or towards expending the execution of the said works and for
not other purpose whatsoever.

2. The materials detailed in the Running Account Bill which have been offered to and accepted
by the Corporation as Security are absolutely the contractor's own property and free from
encumbrances of any kind and the contractor will not make any applications for or receive
further advance on the security of materials which are not absolutely his own property and
free from encumbrances of any kind and the contractor indemnifies the corporation against all
claims to any materials in respect of which 75% advance payment has been made to him as
aforesaid.
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3. That the materials detailed in the said Running Account Bill and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the contractor solely in the execution
of the said works in accordance with the direction of Engineer-in-charge, Food Corporation of
India and in the terms of the said agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for
the proper watch safe custody and protection against all risks of the said materials and that
unit used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his responsibility and shall at all times be open to
inspection by the Engineer-in-charge, Food Corporation Of India, or any officer authorised by
him. In the event of the said materials getting damaged or becoming deteriorated in a great
degree than is due to reasonable use and wear thereof, the contractor will forth-worth repair
and make good the same as required by the Engineer-in-charge.

5. That the said materials shall not on any account be removed from the site of the said works
except within the written permission of the Engineer-in-charge, of the corporation or an officer
authorised by him in that behalf.

6. That the advances shall be repayable in full when or before the Contractor receives payment
from the corporation of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
contractor on account of work done then on the occasion of each such payment the
corporation will be at liberty to make a recovery from the contractor's bill for such payment by
deducting there from the value of the said materials then actually used in the construction and
in respect of which recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance of observance in
any respect of any terms and provision of the said agreement or of these presents the total
amount of the advance or advances that may still be owing to the corporation shall
immediately on the happening of such default be repayable by the contractor to the
corporation together with interest there on at twelve percent per annum from the date of
respective dates of such advance or advances of the date of repayment and with ail costs;
charges damages and expenses incurred by the corporation in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the contractor and the
contractor hereby covenants and agrees with the corporation to repay and pay the same
respectively to corporation accordingly.

8. That the contractor hereby charges all the said materials with the repayment to the
Corporation of the said sum advanced and any further sum or sums advances as aforesaid
and all cost, charges damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that not withstanding anything in the said
agreement and without prejudice to the powers contained therein if and whenever the
convenient for payment and repayment herein before contained shall become enforceable
and the money owing shall not be paid in accordance there with Engineer-in-charge, Food
Corporation of India .............ccoooviiiiiiinn may at any time thereafter adopt all or any of
following courses as he may deem best.
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(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf contained
the said agreement debitting the contractor with the actual cost of effecting such
completion and the amount due in respect of advance under these present and crediting
the contractor with the value of work done as i; he had carried it out in accordance with
said agreement and at the rates thereby provided. If the balance is against the Contractor
he is to pay same to the Corporation on demand.

(b) Remove and sold by public auction the seized materials or any part thereof and out the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Corporation under these presents and pay over the surplus (if any) to the contractor.

(c) Deduct all or any part of the moneys owning out the security deposit or any sum due to
the contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on
the said advance shall not be payable.

That in the event of any conflict between the provisions of these present and the said
agreement the provision of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be referred to the MANAGER
(ENGINEERING), Food Corporation of India, New Delhi, whose decision shall be final.

In witness whereof the parties have executed these presentation duplicate the day and year list
above written.

Signed and delivered for and on behalf of: Contractor In the presence of:

7

1. Signature
Name
Address

2. Signature
Name
Address

Signed by and delivered and on behalf of the (Office seal)
Food Corporation of India
In the Presence of:

7 =
1. Signature
Name
Address
2. Signature
Name
Address
Contractor Asst. General Manager (Civil / Elec.)
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The tenderers are advised to visit the site before tendering to get acquainted with the local site
conditions and sub-soil profile. If necessary tenderers may conduct their own sub soil
investigations. However, for general information the following particulars are given.

8
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Plant and equipment can be transported to the site either by road or by rail. The contractor
has to make his own arrangement for bringing his plant, equipment, material and labour to the
site. No preferential treatment for the contractor in use of services is guaranteed.

)% )% )
The contractor shall allow reasonable facilities to other contractors working in the same area

during the currency of his contract and ensure that no damage is caused to any equipment or
installations due to negligence of his subcontracts/workmen.

)$ ) 6 ) () =

The area to be allotted to the Contractor for execution of the work is shown in the layout
drawing. The land allotted to the contractor is for erecting temporary work sheds, stores, site
offices, etc. to be constructed at his own expenses. Any additional land required by the
contractor shall be arranged by him at his own cost and responsibility.

The tubular trusses, purlins, bracings, etc., shall be provided by the Contractor. The tubes
shall conform 1S-1151 and of tested quality. Atleast certificate of the quality of the tubes shall
be furnished by the contract, or, if desired by the Engineer the contract shall get the material
tested at his own cost.

The steel fabrications shall conform to 1S-808. The' welding shall be subject to test as
directed by the Engineer.

Contractor Asst. General Manager (Civil / Elec.)
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